INVITATION FOR BID

SUBJECT: Installation of Three (3} Bus Charging Stations

DATE: June 23, 2023

INVITATION NO. 23-18

BID OPENING: August 3, 2023 Time: 11:00 AM.

The Memphis Area Transit Authority invites bids for the Installation of Three (3) Bus Charging Stations set
forth above in accordance with the specifications enclosed herewith.

Bids MUST be received at MATA by the date and time set forth above.
Sincerely,

Aﬁ/&w QM

Frances Boyland
Senior Contract Administrator

Memphils Area Translt Authority + 1370 Levee Rd. + Memphls, TN 38108-1011 - (901) 722-7100
WWW.MATATRANSIT.COM
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MEMPHIS AREA TRANSIT AUTHORITY

LEGAL NOTICE TO BIDDERS

BIDS will be received by the Memphis Area Transit Authority (MATA) at its Purchasing Offices, 1330
Levee Road, Memphis, TN 38108, until 11:00 A.M. local time on August 3, 2023, and opened and
read aloud at that time for furnishing the following:

Installation of Three (3) Bus Charging
Statlons

MATA hereby notifies all BIDDERS that in regard to any contract entered into pursuant to this
advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to
this advertisement and will not be discriminated against on the grounds of race, color, sex, religion,
political affiliation or national origin in consideration of an award.

Any name appearing on the Comptroiler General's list of ineligible contractors is not an eligible bidder.
The CONTRACTOR will be required to comply with all applicable Equal Employment Laws and
Regulations.

Further Information and bid requirements may be obtained by contacting Frances Boyland, Senior
Contract Administrator, (801) 722-7199.

Award of the CONTRACT will be made on the basis of the lowest responsive and responsible bid as
selected by the AUTHORITY, provided it is in thelr best interest to do so.

MATA reserves the right to reject any and all BIDS, and to waive any informality in bidding.

GARY ROSENFELD
CHIEF EXECUTIVE OFFICER

June 23, 2023, July 25, 26, 2023
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INSTRUCTIONS TO BIDDERS

The Memphis Area Transit Authority (hereinafter referred to as MATA) seeks sealed BIDS

from qualified firmsto provide Installation of Three (3) Bus Charging Stations,

These instructions provide detailed legal and technical requirements for procurement of
construction services.

MATA is a public agency responsible for providing public transportation services within the
city of Memphis and surrounding communities.

RECEIPT AND OPENING OF BIDS

The Memphis Area Transit Authority (herein called “MATA”, “the AUTHORITY” or “OWNER")
invites bids on the forms attached hereto. All blanks must be appropriately filled in. BIDS will
be received at the office of Purchasing Department, Memphis, Area Transit Authority, 1330
Levee Road, Memphis, TN 38108, until 11:00 a.m., Thursday, August 3, 2023, and opened and
read aloud. BIDS received after 11:00 a.m. will be returned to the BIDDER unopened.

Each bid must be submitted in a sealed envelope bearing on the outside the following
information in accordance with Section 62-6-119 of the State of Tennessee Contractor's
License Law and Rules and Regulations, 1997 edition.

a) Name of Project:

b) Contractor's Name:

¢) Contractor's Address:

d) Contractor's License Number, expiration date, and that part of the
classification applying to the bid. This information shall also be provided for the
contractor applying
to the bid for electrical, plumbing or heating, ventilation and air conditioning work.

MATA will supply red and white Bid/Proposal label, which must be attached to the exterior of
the bid envelope. It is necessary for each BIDDER to provide evidence of a license in the
appropriate classification(s) before such bid may be considered.

All BIDS shall be deemed received at the above address. BIDDERS are solely
responsible for ensuring that his/her BID Is timely delivered. BIDDERS who rely on
overnight delivery services, the United States mail, private mail services, local courlers
or delivery services remain solely responsible for timely delivery of the BID and
assume all risk of late delivery, mis-delivery and non-delivery.

All BIDS will be date/time stamped, logged and deposited by MATA Staff.

BIDDERS are reminded that all BIDS must be securely sealed, have the enclosed label
attached and be clearly marked “Bid’.

After normal business hours (4:30 p.m. - 8:00 a.m.), BIDS will be accepted at the MATA
dispatcher’s office, 1370 Levee Road, Memphis, TN 38108; however, BIDDERS are
reminded of their sole responsibility for ensuring that their BID is deposited in the
Purchasing Department
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BIDDERS may verify receipt of BIDS by contacting MATA at (901) 722-7199.

Any BID may be withdrawn prior to the above scheduled time for opening of bids or
authorized postponement thereof. Any BID received after the time and date specified shall
not be opened.

BIDDERS must comply with all applicable licensing requirements.

MATA reserves the right to reject any and all bids and to waive any informality in bidding,

MATA RESERVES THE RIGHT TO DELAY AWARD OF THIS CONTRACT FOR A PERIOD OF UP
TO ONE HUNDRED TWENTY (120) DAYS AFTER RECEIPT OF BIDS.

PREPARATION OF BIDS
Each BID must be submitted using bid forms in Section C and must include in the initial sealed
envelope the following fully executed items:

a)  His written bid on the form provided in Section C; all spaces complete in ink or
typewritten.

b)  Bid security in form of Bid Bond or certified check in the amount of the 5% RETAINAGE
of the BIDDER's bid if the bid amount exceeds $100,000.

BID GUARANTEE REQUIREMENTS

Submit bid guarantee as a guarantee that:

a) BIDDER will not withdraw BID for one hundred twenty (120) days after opening of
proposals without OWNER’s written consent.

b) If BID is accepted, BIDDER will enter into formal CONTRACT with OWNER, within ten
(10) days after receipt of contract documents for execution.

c) If BID is accepted, BIDDER will execute required PERFORMANCE BOND and will
obtain required insurance coverage within ten {10) days after receipt of CONTRACT.

d) CONTRACT between OWNER and CONTRACTOR will be submitted to the CONTRACTOR

for signature, then returned to the OWNER for signature.

PERFORMANCE BOND and all certificates of insurance must be submitted by the
CONTRACTOR at the same time as he returns the signed CONTRACT to the OWNER.

A bidder’s bond or certified or cashier’s check on a solvent bank located in the State of
Tennessee payable to the OWNER in the amount of 5% RETAINAGE of the bid must
accompany the BID (if the bid amount exceeds $100,000). Said instrument to remain in
effect until (and will be returned only after) the CONTRACT has been fully executed and
secured. The successful BIDDER shall execute a PERFORMANCE BOND in an amount
equal to 100% of the contract sum as security for the faithful performance of the
CONTRACT and for the payment of labor and material furnished and incorporated into
the WORK. The only acceptable form of instrument for this bond is found herein. Bond
shall be furnished through an agent domiciled and legally authorized to do business in
the State of Tennessee and delivered to the OWNER not later than ten (10) calendar
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days after the date shown on written notice from the OWNER. Surety Company
proposed shall be one acceptable to the OWNER.

BIDDER shall be liable to the OWNER for full amount of bid guarantee as representing
damage to the OWNER on account of default of BIDDER in any particular thereof if:

(1) BID is withdrawn within one hundred twenty (120) days after receipt of BIDS
without approval of OWNER.

(2) BIDDER fails to enter into CONTRACT with OWNER and execute required
PERFORMANCE BOND and provide required insurance coverage within ten (10)
calendar days subsequent to notice of award of CONTRACT.

e) The amount of the bid bond is determined based on the line on the Bid form labeled
“TOTAL BASE BID”. The PERFORMANCE BOND amount will be determined in the same
manner.

STATE OF TENNESSEE CONTRACTOR RQUIREMENTS

if BID is $25,000 or over, BIDDER must be licensed contractor in the State of Tennessee as
required by Title 62, Chapter 6, SectHon 119 of the Tennessee Code Annotated.
CLASSIFICATIONS FOR THIS PROJECT SHALL BE HRA (a,b,e) or MU (c,d).

Additionally, the BIDDER shall include the name, license number, expiration date thereof, and
license classification of the contractor applying to the bid for electrical, plumbing and heating
ventilation or air conditioning, on the outside of the envelope containing the BID; otherwise,
the BID shall not be opened or considered. In the event the aforementioned classifications are
not applicable to the PROJECT, the BIDDER shall indicate not applicable (N/A) on the
appropriate line.

SUBCONTRACTORS

If the CONTRACTOR shall sublet any part of this CONTRACT, the CONTRACTOR shall be as
fully responsible to the QOWNER for the acts or omissions of the subcontractor and of the
persons either directly or indirectly employed by his subcontractor as he is for the acts and
omissions of persons directly employed by himself.

Within five (5) days after BIDS are opened, the apparent low BIDDER and any other BIDDER
so requested shall submit a list of all subcontractors he expects to use in the WORK. An
experience statement with pertinent information as to similar projects and other evidence of
qualifications shall be furnished for each named subcontractor, as required by the OWNER. If
the OWNER or TPM, after due investigation, has reasonable objection to any proposed
subcontractor, he may, before contract execution, request the apparent low BIDDER to submit
an acceptable substitute without an increase in his BID. If the apparent low BIDDER declines
to make any such substitution, he will not thereby sacrifice his bid security. Any
subcontractor so listed and to whom the OWNER or TPM does not make any written objection
prior to CONTRACT execution will be deemed acceptable to the OWNER and TPM.

CONTRACTOR shall not be required to employ any subcontractor against whom he has
reasonable objection.

The use of subcontractors listed by the BIDDER and accepted by the OWNER prior to
CONTRACT execution will be required in the performance of the WORK.
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10.

11.

BID EXCLUSIONS/QUALIFICATIONS:

Any BID that is qualified in any way or which contains any exclusion will automatically be
classified as non-conforming and shall not be given consideration for contract award.

ADDENDA

MATA will forward one {1) copy of all addenda to holders of each set of documents. All
such addenda will become a part of the contract documents and subject to all conditions
contained therein, and must be listed on the Bid Form for the BID to be accepted.

REQUESTS FOR CLARIFICATION OR APPROVED EQUAL

Requests for clarification or approved equal must be submitted in writing to Frances
Boyland, Contract Administrator, MATA 1330 Levee Road, Memphis, TN 38108
or email to and must be received no later than 11:00 a.m,,
local time July 17, 2023, in accordance with the Approved Equals procedures described
in the General Contract Provisions. Any unapproved deviations, exceptions, substitutes,
alternates or conditional qualifications contained in a BID may be cause for its rejection.
VERBAL QUESTIONS WILL NOT BE ANSWERED, THUS PREVENTING AN UNFAIR
ADVANTAGE TO ANY BIDDER.

TIME OF COMPLETION:

The WORK shall begin immediately upon date indicated on the Notice-to-Proceed and shall be
compieted in accordance with the following schedule.

WORK shall be FINALLY COMPLETE within 12 0days. All time noted above is based on
consecutive calendar days (and the time allowed for each bid item is intended to be
concurrent with the other bid items). Upon acceptance of this CONTRACT, the CONTRACTOR
agrees to pay the OWNER liquidated damages for every calendar day that the WORK
remains incomplete beyond the completion date of the Notice-to-Proceed.

Contract time shall include ail normal weather conditions, including rain, snow and freezing
temperatures. Extensions of time will not be allowed for delays caused by normal inclement
weather as recorded by the Memphis Area Office of the National Weather Service. Claims for
weather-related time extensions must be supported by National Weather Service
climatological data indicating that actual weather conditions were more severe than the five
-year average for the same month. Regardless of the severity of the weather conditions
actually encountered at site, no time extensions will be granted for workdays on which the
CONTRACTOR actually works one-half day or more. No weather-related time extension will
be granted for weekends, holidays and other non-work days. Weather-related time
extensions will only be granted to critical path activities.

FIELD MEASUREMENTS:

The CONTRACTOR shall make his own measurements to verify square footage, dimensions
and guantities to complete the PROJECT. The dimensions and areas indicated on the
DRAWINGS are for reference only and are not to be considered as the actual dimensions and
areas.
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12.

13.

DISADVANTAGED BUSINESS ENTERPRISE

The following rules apply to Disadvantaged Business Enterprise participation by firms/teams:

. Only certified Disadvantaged Business Enterprises can be counted toward the goal.
Participation by certified “Minority Business Enterprises” (MBE) or certified "Woman
Owned Business Enterprises” (WBE) cannot be counted toward the goal.
While participation by MBEs and WBEs i s encouraged, MATA is governed by the U.S.
Department of Transportation program which only recognizes the designation of DBE.

. DBEs must be certified in Tennessee.

. MATA is a member of the Tennessee Unified Certification Program (TN UCP) and
accepts Tennessee DBE certifications from the following entities:
- Memphis Area Transit Authority
- Tennessee Department of Transportation Unified Certification Program
- Uniform Certification Agency (managed by the Mid - South Minority Business
Council)

A list of firms currently certified in Tennessee can be found at:
www.tdot.state.m.us/dbedirectinternet/

. Certification in the State of Tennessee must be achieved by the time the proposals are
due otherwise the participation of a proposed DBE firm cannot be counted toward the
goal, If a proposed DBE firm is not certified at the time the proposals are due and, as a
result, the goal is not met, then the proposal will be considered “non-responsive” and
rejected unless the good faith efforts have been accepted as satisfactory.

. It is highly recommended that a copy of a current certification of Disadvantaged
Business Enterprise issued by the Tennessee Department of Transportation or the
Uniform Certification Agency be included with the offer for each DBE firm being
proposed.

GENERAL DBE INFORMATION

Memphis Area Transit Authority (MATA), a recipient of Federal financial assistance from the
Federal Transit Administration, is committed to and has adopted a Disadvantaged Business
Enterprise Policy in accordance with Federal Regulations (49 C.F.R. Part 26, as amended)
issued by the U.S. Department of Transportation. It is the policy of MATA to ensure
nondiscrimination in the award and administration of DOT-assisted contracts and to create a
level playing field on which DBEs can compete fairly for contracts and subcontracts relating to
its activities.

To this end, MATA has developed procedures to remove barriers to DBE participation in the
bidding and award process and to assist DBE firms to develop and compete successfully
outside of the DBE program. In connection with the performance of this contract, the Prime
CONTRACTOR will cooperate with MATA in meeting these commitments and objectives.

Accordingly, the Prime CONTRACTOR and any subcontractors shall not discriminate on the
basis of race, color, naticnal origin, or sex in the performance of this CONTRACT. The Prime
CONTRACTOR and subcontractors shall carry out applicable requirements of 49 C.F.R. Part 26
in the award and administration of DOT-assisted contracts. Failure by the Prime
CONTRACTOR and any subcontractors to carry out these requirements is a material breach of
this CONTRACT, which may result in the termination of this CONTRACT or such other remedy,

as MATA deems appropriate.
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14. DBEGOAL
A Annual Overall Goal for DBE Participation

An annual overall goal for DBE participation in QWNER U.S. DOT-assisted contracts is
established by MATA'’s DBE Officer and approved by MATA's Board of Commissioners on a
fiscal year basis. This goal reflects the availability of ready, willing and able DBE’s that would
be expected to participate in OWNER contracts absent effects of discrimination. The goals are
calculated as a percentage of the total amount of U.S. DOT funds that the OWNER expects to
expend on contracting opportunities during the fiscal year.

B.  DBE Goal Applicable to This Contract

MATA has established a _26.24% DBE goal for this CONTRACT. However, DBE
participation is encouraged either the capacity of the Prime CONTRACTOR or
subcontractor. BIDDERS are required to document their activities in the solicitation and
selection of subcontractors to ensure that this process is carried out in a nondiscriminatory
manner.

C. Evaluation of DBE Certification Status

MATA shall require that any DBEs listed by BIDDERS for participation in the CONTRACT be
certified, as eligible DBEs at the time of Proposal submittal. The DBE Officer shall review the
BIDDER'’s DBE Participation Form to confirm each DBE firm’s certification status.

D, I ination of A ¢ DBE Participati

Only the work actually performed by a DBE with its own forces will be counted as
DBE participation. A DBE may participate as a Prime CONTRACTOR, subcontractor, joint
venture partner, or vendor or supplier of materials or services required by the
CONTRACT.

A DBE's participation can only be counted if it performs a commercially useful function on the
CONTRACT. A DBE performs a commercially useful function when it actually performs,
manages and supervises a portion of the work invelved. There is a rebuttable presumption
that if the DBE is not responsible for at least 30% of the work with its own forces or
subcontracts a greater portion of the work than the normal industry standard, it is not
performing a commercially useful function. A DBE trucking company performs a
commercially useful function if it is responsible for the overall management and supervision
of the transportation services involved and uses at least one truck that it owns, insures and
operates with its own employees on the contract.
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The CONTRACTOR shall count DBE participation according to the following guidelines and in
accordance with 49 CFR §26.55:

ifi.

iv.

vi.

vii.

DBE Prime CONTRACTOR - Count the entire dollar amount of the work performed or
services provided by the DBE’s own forces, including the cost of materials and supplies
obtained for the work and the reasonable fees and commissions charged for the
services. Do not count any work subcontracted to another firm as DBE participation by
the DBE Prime CONTRACTOR.

DBE Subcontractor - Count the entire amount of the work performed or services
provided by the DBE’s own forces, including the cost of materials and supplies obtained
for the work, except for materials and supplies purchased or leased from the Prime
CONTRACTOR, and reasonable fees and commissions charged for the services. Do not
count any work subcontracted by the DBE Subcontractor to another firm as DBE
Participation by said DBE subcontractor. If the work has been subcontracted to
another DBE, it will be counted as DBE participation for that other DBE.

DBE Joint Venture Partner - Count the portion of the work that is performed solely by
the DBE’s forces or, if the work is not clearly delineated between the DBE and the joint

venture partner, count the portion of the work equal to the DBE’s percentage ownership
interest in the joint venture,

DBE Manufacturer - Count 100% of the costs of materials and supplies obtained from a
DBE manufacturer that operates or maintains a factory that produces the materials and
supplies on the premises.  This applies whether the DBE is a prime contractor or
subcontractor.

DBE Regular Dealer — Count 60% of the costs of materials and supplies obtained from a
DBE regular dealer that owns, operates or maintains a store or warehouse in which the
materials and supplies are regularly bought, kept in stock and sold or leased to the
public in the usual course of business, except regular dealers of bulk items such as
petroleum, cement and gravel who own and operate distribution equipment in lieu of
maintaining a place of business. This applies whether a DBE is a prime CONTRACTOR
or subcontractor.

Other DBESs - Count the entire amount of fees or commissions charged for assistance in
procuring or delivering materials and supplies when purchased from a DBE that is not a
manufacturer or regular dealer. Do not count the cost of materials and supplies.

DBE Trucking Company - Count the entire amount of the transportation services
provided by a DBE trucking company that performs the work using trucks it owns,

insures and operates with its own employees on the CONTRACT.

Count the entire amount of the transportation service provided by a DBE trucking company
that performs the work using trucks it leases from another DBE, including an owner-operator,
provided that it is responsible for the overall management and supervision of the service and
that it uses at least one truck that it owns, insures and operates with its own employees on
the CONTRACT.

Count the entire amount of fees and commissions charged for providing the management and
supervision of transportation services using trucks it leases from a non-DBE trucking
company, including owner-operator, provided that it is responsible for the overall
management and supervision of the service and that it uses at least one truck that it owns,
insures and operates with its own employees on the CONTRACT.
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SCOPE OF WORK

ELECTRICAL PROJECT SCOPE

The electrical scope of this project consists of adding three (3) electric vehicle charging stations
for new electric buses that will be charged in the maintenance yard of the Memphis Area Transit
Authority (MATA) property located at 1370 Levee Road, Memphis, TN 38108, The charging
stations are Direct Current (DC) type of Chargepoint+ manufacturer. Charging stations consist of
Power Block (power converter) and a Power Link (electrical “dispenser™). Each charging station
requires 260A and roughly 216kW at unity power factor. To accomplish this project the electrical
work will consist essentially of the following items:

A. Replace existing 300kVA utility own transformer with 750kVA. This work to be
performed by Memphis Light Gas & Water (MLGW). MLGW will reuse the existing
electrical meter measuring new charging station load.

B. Provide new underground feeders (conduit and wiring) from new transformer to new
NEMA 3R, 1200A, 480V power distribution panelboard mounted in unit strut rack or
concrete pad, whichever is most feasible per electrical equipment procured and installation
recommendations. Underground conduit shall be in steel reinforced concrete duct bank.
Coordination with MLGW is required for connection of new feeders to new transformer.

C. Strut rack or concrete pad shall be installed on new concrete slab indicated in the Civil
drawings.

D. 1200A rated power distribution panelboard shall have a 1000A Main Circuit Breaker rated
for 80% trip (800A). The power distribution board shall have three (3) separate 350A/3P
circuit breakers to power to each of the Chargepoint+’s power blocks.

E. The power distribution shall have a Surge Protection Device (SPD) as recommended per
Chargepoint+ charging station installation manual. The overcurrent device for the SPD
shall be sized according to SPD manufacturer’s recommendation.

F. Provide underground conduit and wiring in steel reinforced concrete duct banks from
power distribution panelboard to power blocks and from power blocks to power links.
Size of conduit and wire are indicated on electrical drawings.

G. Provide all new grounding as required per Chargepoint+ recommendations.

H. Provide bollards for protection against damage to electrical equipment and charging
stations. Bollards shall be at least 36” away from electrical equipment and to be 48" apart.
Height must be 42" above grade and made of 6” steel conduit filled with concrete.

CIVIL PROJECT SCOPE

The civil scope of this project consists of saw cutting and demolition of the existing asphalt
pavement, and construction of a 10” reinforced concrete slab over 8” of compacted mineral
aggregate base. Surface grade of proposed slab will match existing. Plastic pavement stripes will
be placed to delineate bus parking at the electric vehicle charging stations,

The selected contractor will coordinate with MATA stall or their agent before beginning any work.
All other related items of work required to complete the project are shown and specified in the
Contract Documents and details.

A PRE-BID CONFERENCE IS SCHEDULED FOR FRIDAY, JULY 7, 2023, AT 11:00
AM. AT MATA’S TROLLEY DIVISION LOCATED AT 547 N. MAIN ST.
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SECTIONC
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EXHIBIT I
MEMPHIS AREA TRANSIT AUTHORITY

AFFIDAVIT OF NON-COLLUSION

Affidavit of Non-Collusion:
I hereby swear (or affirm) under the penalty of perjury:

(1) That I am the BIDDER (if the BIDDER is an individual), a partner of the BIDDER (if
the BIDDER is a partnership), or an officer or employee of the bidding corporation
with authority to sign on its behalf (if the BIDDER is a corporation);

(2) That the attached BID or BIDS have been arrived at by the BIDDER independently,
and have been submitted without collusion with, and without any agreement,
understanding, or planned common course of action with any other vendor of
materials, supplies, equipment, or services described in the invitation to bid,
designed to limit independent bidding or competition.

(3)  That the contents of the BID or BIDS have not been communicated by the BIDDER or
its employees or agents to any person not an employee or agent of the BIDDER or its
surety on any bond furnished with the BID or BIDS; and

(4)  ThatI have fully informed myself regarding the accuracy of the statements made in
this affidavit.

Signed: _

Firm Name: —_——

Subscribed and sworn to before me this day of :

Notary Public

My Commission expires I .

BIDDER's
E.I. Number;

(Number used on Employer’s Quarterly Federal tax return)
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EXHIBIT It
MEMPHIS AREA TRANSIT AUTHORITY

BUY AMERICA CERTIFICATE

Cartificate of Compllance

The BIDDER hereby certifles that it will comply with the requirements of 49 U.S.C. Section 5323(]}2)(C),
Section 165(b)(3) of the Surface Transportation Assistance Act of 1982, as amended, and the regulations
of 49 C.F.R. 661.11:

Date

Signature ——

Company

Title

Certificate of Non-Compliance

The BIDDER hereby certifies that it cannot comply with the requirements of 49 U.S.C. Section
5323(j){2){C) and Section 165(b)(3) of the Surface Transportation Assistance Act of 1982, as amended,
but may qualify for an exception to the requirements consistent with 48 U.S.C. Sections 5323(j)(2)(B) or

{)(2)(D), Sections 165(b)(2) or (b)(4) of the Surface Transportation Assistance Act, as amended, and
regulations in 49 C.F.R. 661.7

Date

Signature

Company

Title

Section 00100C - 2



EXHIBIT III
MEMPHIS AREA TRANSIT AUTHORITY

CERTIFICATION OF PRIMARY PARTICIPANT (Prime CONTRACTOR)

REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS

The Primary Participant (potential contractor for a major third-party contract),

certifies to the best of its knowledge and belief that it

and its princip;s:

1.

Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal
department or agency;

Have not within a three-year period preceding this BID been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense
in connection with obtaining, attempting to obtain, or performing a public (Federal,
State, or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statues or commission of embezzlement, theft, forgery,
bribery, falsification, or destruction of records, making false statements or receiving
stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State, or local) with commission or any of the offenses
enumerated in paragraph (2) of this certification; and

Have not within a three-year period preceding this application/bid had one or more
public transactions (Federal, State, or local) terminated for cause or default.

(If the primary participant (potential third-party contractor) is unable to certify to any of the
statements in this certification, the participant shall attach an explanation to this certification.)

THE PRIMARY PARTICIPANT (POTENTIAL CONTRACTOR FOR A MAJOR THIRD-PARTY

CONTRACT),

CERTIFIES OR AFFIRMS THE

TRUTHFULNESS AND ACCURACY OF THE CONTENTS OF THE STATEMENTS SUBMITTED ON OR
WITH THIS CERTIFICATION AND UNDERSTANDS THAT THE PROVISIONS OF 31 U.S.C. SECTION
3801 ET. SEQ. ARE APPLICABLE THERETO.

Signature and Title of Authorized Official
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EXHIBIT IV
MEMPHIS AREA TRANSIT AUTHORITY

CERTIFICATION OF LOWER-TIER PARTICIPANTS (subcontractors)
DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION

The Lower Tier Participant (potential third-party contractor, or potential subcontractor under a
major third-party contract), ] . certifies, by submission of
this BID, that neither it nor its principals are presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any
Federal department or agency.

(If the Lower Tier Participant, (potential third-party contractor or potential subcontractor under a
major third-party contract) is unable to certify to any of the statements in this certification, such
participant shall attach an explanation to this bid).

The LOWER-TIER PARTICIPANT, POTENTIAL THIRD-PARTY CONTRACTOR, OR POTENTIAL
SUBCONTRACTOR UNDER A MAJOR THIRD-PARTY CONTRACT,
CERTIFIES OR AFFIRMS THE TRUTHFULNESS AND ACCURACY OF THE CONTENTS OF THE
STATEMENTS SUBMITTED ON OR WITH THIS CERTIFICATION AND UNDERSTANDS THAT THE
PROVISIONS OF 31 U.S.C. SECTIONS 3801 ET. SEQ. ARE APPLICABLE THERETO.

Signature and Title of Authorized Official
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EXHIBIT V
MEMPHIS AREA TRANSIT AUTHORITY

CERTIFICATION OF RESTRICTIONS ON LOBBYING
(For Contracts of $100,000 or greater)

,hereby certify on behalfof

Name of Official Name of CONTRACTOR

(1)

(2)

&)

No Federal appropriated funds have been paid or will be paid on behalf of the
undersigned to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

If any funds other than Federal appropriate funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the CONTRACTOR shall complete and submit Office of
Management and Budget Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

The undersigned shall require that the language of this certification be included in
the award documents for all sub-awards at all tiers (including subcontracts, sub-
grants, and contracts under grants, loans, and cooperative agreements) and that all
sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by section 1352, title 31, U.S. Code.
Any person who fails to file the required certification shall be subject to a civil penalty of not
less than $10,000 and not more than $100,000 for each such failure.

Executed this

By:

Signature of Authorized Official

day of

Title of Authorized Official
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EXHIBIT VI
MEMPHIS AREA TRANSIT AUTHORITY

CERTIFICATION OF UTILIZATION OF
DISADVANTAGED BUSINESS ENTERPRISES

The undersigned, as authorized representative of the BIDDER, agrees to accept the terms and
conditions of Section D and commits to carrying out the DBE contracting arrangements specified in
the Schedule of DBE Participation.

Signature

Title

Date

Section 00100C-6



EXHIBIT VII
MEMPHIS AREA TRANSIT AUTHORITY

LETTER OF INTENT TO PERFORM AS A DBE SUBCONTRACTOR

To: _ 23-18
Name of Prime/General BIDDER MATA IFB Number

Address of Prime/General BIDDER -

City/State/Zip

The undersigned DBE intends to perform work in connection with the above project as (check one):
[ lAnIndividual;[ ]A Corporation;[ ]Partnership;[ ]A JointVenture

The undersigned DBE is prepared to perform the following described work in connection with the
above project (specify in detail the particular work, items or parts thereof to be performed:

at the following price $ . This price equals % of the total bid price or
contract to be awarded to the prime BIDDER.
Work or ltems Projected Commencement Projected Completion
by Subcontractor Date Date
DBE Business Name Signature of Authorized DBE Representative
-Certiﬁcau'on # / State of Certification Expiration Date of Certification
Address Date
City/State/Zip Phone Number Fax Number

No agreement has been entered into between the above-named Prime BIDDER and the DBE
subcontractor wherein the above-named DBE subcontractor has promised not to provide
subcontracting quotations to other bidders.

Name of Prime or Generai BIDDER

Date

Signature of Authorized Representative
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EXHIBIT IX
MEMPHIS AREA TRANSIT AUTHORITY

NO RESPONSE FORM
MATA IFBNUMBER 23-18

* PLEASE EITHER PRINT OR TYPE INFORMATION ON THIS FORM *

TO:  Memphis Area Transit Authority (MATA)

Our company is submitting a "NO RESPONSE" on IFB# 23-18 for Installation of Three (3)
Bus Charging Stations for the reason indicated below.

{ ) Productor service is not available.
( ) Cannotprovide required bonds.
( ) Other obligations - cannot make deadline.

( )  Other (please explain below)

FROM:
NameofCompany:

Representative: -

Address: -

Phone Number:

Signature:

{( ) Please keep our name on the bidder's list for this item.

( ) Please remove our name from the bidder's list for this item.

FAILURE TO RETURN EITHER A BID OR THIS FORM MAY
RESULT IN REMOVAL FROM THE BIDDER'S LIST
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EXHIBIT X
MEMPHIS AREA TRANSIT AUTHORITY

ADDENDA ACKNOWLEDGEMENT FORM
MATAIFBNUMBER 23-18

Addenda received (if none received, write "none received™)

Addendum No: — Date Received:
Addendum No:__ Date Received:
Addendum No: Date Received:
Addendum No: Date Received:
Addendum No: ___Date Received:
Addendum No:_ Date Received:
Addendum No:__ Date Received:
Addendum No: Date Received:

Name of individual, partner or corporation:

Street Address:

City, State and Zip Code:___

Telephone Number: Fax Number:

Printed Name:

Authorized Signature:

Title:
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EXHIBIT X1
MEMPHIS AREA TRANSIT AUTHORETY

BID FORM

To the Memphis Area Transit Authority

In compliance with your Legal Notice to Bidders for the Installation of Three (3) Bus Charuing Stations,
the undersigned bidder, an organized and existing legal entity under the laws of the State of
Tennessee; having examined the DRAWINGS, SPECIFICATIONS and contract form provided hereto,
and being fully advised as to the extent and character of the WORK to be performed and the equipment
to be furnished, hereby proposes to fumish all labor, tools, materials, plant and equipment necessary
for Installation of Three (3) Bus Charging Stations.

The undersigned further proposes to perform all WORK and fumnish all equipment in accordance with
DRAWINGS and SPECIFICATIONS prepared by the CONSULTANT and contract stipulations thereof,
within the time limit specified, for the prices so stated below.

BASE BID:
BID FORM
PROPOSAL SUBMITTED BY (COMPANY):
SIGNATURE OWNER/OFFICER:
DATE; =
1 '| UNIT | TOTAL
| ITeM DESCRIPTION UNIT  QUANITY | PRICE PRICE
CONSTRUCTION STAKES, LINES, |
1 | 10501 | AND GRADES | LS. 1
202- '
2 | 03.01 | REMOVAL OF ASPHALT PAVEMENT ‘ sY 275 L
MINERAL AGGREGATE, TUPE A
3 | 30301 | BASE GRADING D TON 125
407-
4| 2005 ‘ SAW CUTTING ASPHALT PAVEMENT | LF 155
501- | PORTLAND CEMENT CONCRETE
5 | 01.08 | PAVEMENT (PLAIN) 10° | sY 275
502-
6 0402 | LOAD TRANSFER DOWEL | EACH 192 -
502- | SAWING & RESEALING JOINTS ‘
7 | 08.10 | (SILICONE SEALANT) LF 200
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i | 604 | STEEL BAR REINFORCEMENT

| 8 | 01.02 | (ROADWAY) LB 9,913
PLASTIC PAVEMENT MARKING
9 | 71602 | (4"LINE) o LF 180
10 | 717-01 | MOBILIZATION Ls | 1

480V, 1200A DISTRIBUTION PANEL

) BOARD - NEMA3R EACH | 1
MCB 1200AF, 1000AT CIRCUIT
| BREAKER EACH | 1
400AF, 300AT CIRCUIT BREAKER | EACH | 3
 SURGE PROTECTION DEVICE EACH | 1
L | #3 CU CABLE, XHHW-2 | CLF | 1
' #1/0 CU CABLE, XHHW-2 CLF | 1
#2/0 CU CABLE, XHHW-2 CLF | 13
N #4/0 CU CABLE. XHHW-2 _CLF 1 .
#400CUCABLE XHHW-2 | clF | 64
. #500 CU CABLE, XHHW-2 CLF | 2
3" CONDUIT _LF | 1600
| 4" CONDUIT N
STRUT MOUNTING RACK EACH | 1 |
BOLLARD EACH | 15
- | TRENCHING AND BACKFILL  BCY | o1
REINFORCED CONCRETE DUCT
BANK_ BCY | 62
TOTAL
WRITTEN AMOUNT
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BIDDER understands that the OWNER reserves the right to reject any or all BIDS and to waive
any informalities in bidding.

The BIDDER agrees that his BID shall be good and may not be withdrawn for a period of
ONE HUNDRED TWENTY (120} davs after the scheduled closing time for receiving BIDS.

Upon receipt of written notice of acceptance of this BID, BIDDER will submit the following
documents within ten (10) days:

1. Executed formal CONTRACT
2. Executed PERFORMANCE BOND
3. Certificates of insurance coverage

The bid security attached in the sum of five percent (5%) of the BID is to become the property of the
OWNER in the event the CONTRACT, PERFORMANCE BOND and insurance certificates are not
executed within the time limit set forth, as liquidated damages for the delay and additional expenses to
the OWNER caused thereby.

Bidder acknowledges receipt of Addendum(s) Nos.

Respectfully submitted:

Contractor's Name

Signature

Printed or Typed Name and Title

Business Address

Seal Required - if bid is by a corporation
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EXHIBIT XlI
MEMPHIS AREA TRANSIT AUTHORITY

PROPOSAL BOND
MATA IFB NUMBER 23-18

Print Name of Principal

Print Name of Surety

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety above
named, are held and firmly bound unto MATA in the full and just sum of five percent
(5°/0) of the total amount bid by the Principal for the project stated above, for the
payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these
presents.

NOW. THEREFORE, the condition of this obligation is: the Principal shall not withdraw
its bid within 120 days after the opening of the bids, or within such other time period as
may be provided in the Proposal, and if MATA shall award a Contract to the Principal,
the Principal shall, within ten (10) days after written notice of the award is received by
him, fully execute a Contract on the basis of the terms, conditions and unit prices set
forth in his Proposal or bid and provide bonds with good and sufficient surety, as
required for the faithful performance of the Contract and for the protection of all
persons supplying labor, material, and equipment for the prosecution of the work. In
the event the Principal withdraws its bid after bids are opened, or after award of the
Contract has been made fails to execute such the Contract andfor such additional
documents as may be required and to provide the required bonds within the time-
period specified above, then the amount of the Proposal Bond shall be immediately
paid to MATA, not as a penalty, but as agreed upon liquidated damages.

IN WITNESS WHEREOF, the Principal has caused these presents to be signed by a
duly authorized official and the Surety has caused these presents to be duly signed
and sealed by an authorized agent or attorney-in-fact.

Date (Seal)

Principal (2) Surety (2)

By: By:




General Agent or Attorney-in-Fact

Print Name and Title Date

‘Date (Seal)

*NOTE: The signature and information for Principal (2) and Surety (2) is to be
provided when there Is a joint venture.



SECTIOND
UTILIZATION OF DISADVANTAGED BUSINESS ENTERPRISES



UTILIZATION OF DISADVANTAGED BUSINESS ENTERPRISES

Policy and Terms

It is the policy of the Memphis Area Transit Authority (MATA) that Disadvantaged
Business Enterprises (DBE) as defined in the United States Department of
Transportation (USDOT) Regulation 49 C.F.R. Part 26 shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part
with federal funds.

Refer to Section 00100A, Paragraph 15 for DBE requirements.

The DBE participation goal shall be expressed as a percentage of the total contract price.
The BIDDER may also meet the goal by showing geod faith efforts to meet the goal as
described in 49 C.F.R. Part 26 and as set forth in Section 00100D. Any evidence of good
faith efforts must be submitted with the sealed BID or the BID will be rejected in its
entirety.

The DBE participation goal shall apply to the total dollar value of this CONTRACT,
inclusive of all amendments, modifications, and change orders. The BIDDER agrees to
make its best efforts to include DBE participation in any contract modification work.

The goal may be met, as further explained in Section 00100D hereof, by the BIDDER's
status as a DBE, by a joint venture with one or more DBEs, by subcontracting a portion
of the work to one or more DBEs, by the purchase of materials used in the performance
of the contract from one or more DBEs or by any combination of the above or through a
showing of good faith efforts as defined in Section 00100D hereof.

A BIDDER who fails to meet the DBE goal and fails to demonstrate sufficient good faith
efforts shall not be eligible to be awarded the CONTRACT. All documentation of good
faith efforts by a BIDDER must be included in the envelope or package containing the
BID.

MATA prohibits agreements between a BIDDER and a DBE in which the DBE promise
not to provide subcontracting quotations to other BIDDERS.

Definiti

a

b.

C.

Disadvantaged Business Enterprise (DBE) means a small business concern (a) which is

at least 51% owned by one or more socially and economically disadvantaged
individuals, or, in the case of any publicly-owned business, at least 51% of the stock of
which is owned by one or more socially and economically disadvantaged individuals;
and (b) whose management and daily business operations are controlled by one or
more of the socially and economically disadvantaged individuals who own it.

“Good Faith Efforts” means efforts to achieve a DBE contract goal as specified in 49
C.F.R,, Part 26 and Section D hereof.

“Joint Venture” means an association of two or more businesses to carry out a single
business enterprise for profit, and for which purpose they combine their expertise,
property, capital, efforts, skill and knowledge. Bidders may develop joint venture
agreements as an instrument to provide participation by DBEs in contract work. A joint
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venture seeking to be credit for DBE participation may be formed among DBE firms or
between a DBE firm and non-DBE firm.

d. “Small Business Concern” means a small business as defined pursuant to Section 3 of
the Small Business Act and relevant regulations promulgated pursuant thereto,
including Title 13 C.F.R,, Part 121, except that a small business concern shall not include
any concern or group of concerns controlled by the small socially and economically
disadvantaged individual or individuals which has annual average gross receipts in
excess of $16.6 million over the previous three (3) fiscal years, as such figure may
thereafter be adjusted by the Secretary of the DOT.

e. “Socially and Economically Disadvantaged Individuals” means any individual who is a
citizen of the United States (or lawfully admitted permanent residents) and who is in
the following groups, the members of which are reputably presumed to be socially and
economically disadvantaged:

1. "Black Americans” (which includes persons having origins in any of the black
racial groups of Africa);

2. "Hispanic Americans” (which includes persons of Mexican, Puerto Rican, Cuban,
Dominican, Central or South American, or other Spanish or Portuguese culture or
origin, regardless of race);

3. "Native Americans” (which includes persons who are American Indians, Eskimos,
Aleuts, or native Hawaiians);

4.  “Asian-Pacific Americans” (which includes persons whose origins are from Japan,
China, Taiwan, Korea, Laos, Cambodia (Kampuchea), the Philippines, Brunei,
Samoa, Guam, the U.S. Trust Territories of the Pacific (Republic of Palau), and the
Commonwealth or the Northern Marianas Islands, Macao, Fiji, Tonga, Kiribati,
Tuvalu, Nauru, Federated States of Micronesia or Hong Kong; and

5.  "Subcontinent Asian-indian Americans" which includes persons whose origins are
from Indis, Pakistan, and Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri
Lanka.

6. Women.

7. Any additional groups whose members are designated as socially and
economically disadvantaged by the Small Business Administration (SBA) at such
time as the SBE designation becomes effective.

f. “USDOT” or "DOT" refers to the U.S. Department of Transportation.
Counting DBE Particination T 1 the Contract Goal

The inclusion of any DBE by the BIDDER in its bid documents shall not conclusively
establish the BIDDER's eligibility for full DBE credit for the firms' participation in the
CONTRACT. The Compliance Officer, DBE Program, will determine the amount of DBE
participation credit based upon an analysis of the specific duties, which will be performed
by the DBE.

The BIDDER may count toward its DBE goal only expenditures to firms which are currently
certified by the Uniform Certification Agency or the Tennessee Department of
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Transportation and which perform a commercially useful function. A firm is considered to
perform a commercially useful function when it is responsible for the performance of a
distinct element of the work and carries out its responsibilities by actually performing,
managing, and supervising the work involved.

To evaluate whether the firm is performing a commercially useful function, the Compliance
Officer, DBE Program will evaluate the amount of work subcontracted, industry practices,
and other relevant factors. The Compliance Officer, DBE Program reserves the right to deny
or limit DBE credit to the BIDDER where any DBE is found to be engaged in substantial
pass-through activities with others.

DBE participation shall be counted toward the DBE goal in the CONTRACT as follows:

Once a DBE is determined to be eligible in accordance with these rules, the total dollar
value of the contract awarded to the DBE may be counted toward the DBE goal except as
follows:

A BIDDER may count toward its DBE goal that portion of the total dollar value of a
contract with an eligible joint venture equal to the distinct, clearly defined portion of the
work of the CONTRACT that the DBE performs with its own forces.

Consistent with normal industry practices, a DBE may enter into subcontracts. If a DBE
prime CONTRACTOR subcontracts more than thirty percent (30%) or a significantly
greater portion of the work of the CONTRACT that would be expected on the basis of
normal industry practices, the DBE shall be presumed not to be performing a
commercially useful function. Evidence may be presented by the BIDDER involved to
rebut this presumption.

When a DBE subcontracts a part of the work under the CONTRACT to another firm, the
value of the subcontracted work may only be counted towards the DBE goal if the DBE's
subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not
count toward the DBE goal.

The BIDDER may count one hundred percent (100%) of its expenditures for materials
and supplies required under the CONTRACT and which are obtained from a DBE
manufacturer toward the DBE goal. The BIDDER may count sixty percent (60%) of its
expenditures for materials and supplies under the CONTRACT obtained from a DBE
regular dealer towards its DBE goal. The terms “manufacturer” and “regular dealer” are
defined in 49 C.F.R. Part 26.55(e)(1)(ii) and (2)(iii).

The BIDDER may count towards its DBE goal expenditures to DBEs which are not
manufacturers or regular dealers, such as fees or commissions charged for services and
assistance in the procurement of essential personnel, facilities, equipment, materials or
supplies and transportation charges as set forth in 49 C.F.R. Part 26. However, the
Compliance Officer, DBE Program must determine the fee or charge to be reasonable
and not excessive as compared with fees or charges customarily allowed for similar
services.

BIDDER must use good business judgment when negotiating with subcontractors and
take a DBE's price and capabilities into consideration. The fact that there may be some
additional costs involved in finding and using DBE firms is not sufficient reason to fail to
meet the DBE goal set forth in the CONTRACT, as long as such costs are reasonable.
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DBE Substitutions

a. Arbitrary changes by the CONTRACTOR of the commitments previously indicated in the
Schedule of DBE participation are prohibited. No changes may be made to the DBE
firms listed on this schedule after the opening of BIDS but prior to CONTRACT award.
Further, after entering into each approved DBE subcontract, the CONTRACTOR shall
neither terminate the subcontract, nor reduce the scope of the work to be performed by
the DBE, nor decrease the price to the DBE, without receiving prior written approval of
the Compliance Officer, DBE Program. Such approval is required even if the DBE agrees
with the change to the DBE's contract desired by the CONTRACTOR.

b. It may become necessary, at times, to substitute a new subcontractor in order to
complete the contract WORK. The substitution procedure to be followed is:

1.

The CONTRACTOR must immediately notify the Compliance Officer, DBE Program,
in writing, of the proposed substitution of subcontractor. The CONTRACTOR’s
notification must include the specific reasons it intends to reduce the scope of or
terminate a DBE subcontract; adequate documentation to support the
CONTRACTOR’s proposed action; and a proposed substitute firm to complete the
DBE's portion of work,

The following is a non-exclusive list of the types of reasons, which justify
substitution: the DBE was found not to be able to perform, or not to be able to
perform on time; the DBEs work product was not acceptable; the DBE demands an
unreasonable escalation of its price.

The following is a non-exclusive list of the types of reason which do not justify
substitution: a replacement firm has been recruited by the CONTRACTOR to
perform the same work under more advantageous terms; performance issues by the
DBE were disputed and every reasonable effort to have the dispute resolved or
mediated has not been taken; the DBE has requested a reasonable price escalation
which may be justified due to unforeseen circumstances (e.g. a change in scope of
DBEs work).

If the subcontractor to be substituted for the DBE is not a DBE, the CONTRACTOR
must show adequate good faith efforts as set forth in Section 00100D hereof.

The CONTRACTOR'’s request for approval of a substitution must include the name,
address, and principal official of the proposed substitute subcontractor and the
dollar value and scope of work of the proposed subcontract. If the new
subcontractor is a DBE, all DBE affidavits and documents required by the
CONTRACT shall be attached.

MATA will evaluate the submitted documentation and respond within ten (10)
business days to the request for approval of a substitution. MATA’s response may
approve the request, seek more information, request an interview to clarify the
problem or reject the proposed DBE substitution, with the reasons for the rejection
stated in MATA’s response. In the case of an expressed emergency need to receive
the necessary decision for the sake of job progress, MATA will respond as soon as
practicable.

Actual substitution by the CONTRACTOR may not be made prior to MATA approval.
Once notified of MATA approval, the substitute subcontract must be executed within
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five (5) business days, and a copy submitted to the Compliance Officer, DBE
Program.

Good Faith Efforts

In order to be responsive, a BIDDER must make good faith efforts to meet the DBE
participation goal set forth in the CONTRACT. The BIDDER must document the good faith
efforts it made in that regard. Thus, the BID submitted to MATA must be accompanied by
written documentation prepared by the BIDDER evidencing all of its reasonable good faith
efforts toward fulfilling the goal. These efforts must be active steps, ones that could
reasonably be expected to lead to sufficient DBE participation to meet the CONTRACT DBE
participation goal. Mere pro forma efforts are not acceptable and will be rejected by the
Compliance Officer, DBE Program.

Good Faith Efforts require that the BIDDER consider all qualified DBEs, who express an
interest in performing work under the CONTRACT. This means that the BIDDER cannot
reject a DBE as unqualified unless the BIDDER has sound reasons based on a thorough
investigation of the DBE’s capabilities. Further, the DBE’s standing within its industry,
membership in specific groups, organizations or associations and political or social
affiliation (for example, union vs. non-union employee status) is not legitimate causes for
the rejection or non-solicitation of proposals in the CONTRACTOR's efforts to meet the
CONTRACT DBE participation goal.

The following are illustrative of factors, which will be considered in judging whether or not
the BIDDER has made adequate good faith efforts:

a, Attendance at any pre-proposal meetings that were scheduled by MATA to inform DBEs
of participation opportunities.

b. Advertisement in general circulation, trade association, or minority and female-focused
media concerning participation opportunities. Adequate time for advertisement and
sufficient DBE response will be considered.

¢. Written notification to a reasonable number of specific DBEs that their participation in
the contract is solicited in sufficient time to allow them to participate effectively.

d. Follow-up of initial solicitations of interest by contacting DBEs to determine with
certainty if they were interested.

e. Documentation of efforts to negotiate with DBEs for specific sub-contracts including at a
minimum:

i. The names, addresses, and telephone numbers of DBEs that were contacted and the
date(s) of contract.

jfi. A description of the information provided to the DBEs regarding the plans and
specifications for portions of the work to be performed.

iii. A statement explaining why additional agreements with DBEs were not reached.
f. For each DBE the BIDDER contacted but rejected as unqualified, the reason for the
BIDDER's conclusion. This may include documentation of price comparisons. Receipt of

a lower quotation from a non-DBE will not in itself excuse a BIDDER's failure to meet
the CONTRACT goal.
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g Documentation of efforts made to assist the DBE's contacted that needed assistance in
obtaining bonding or insurance required by the BIDDER or MATA.

h. Documentation of efforts to utilize the service of available minority community
organizations or other organizations that provides assistance in the recruitment and
placement of qualified DBEs.

i. Documentation that the BIDDER selected portions of the work likely to attract DBE
participation (including dividing contracts into economically feasible units to facilitate
participation).

j. Evidence that adequate information was provided to interested DBEs about the plans,
specifications and requirements of the CONTRACT, and that such information was
communicated in a timely manner.

MATA will not award a CONTRACT to any BIDDER who does not meet the CONTRACT DBE
participation goal or show good faith efforts to meet the goal. Thus, it is essential that all
BIDDERS submit ALL relevant documentation concerning the DBE goal and/or good faith
efforts in the envelope or package containing their sealed proposal.

Procedure to Determine BIDDER Comoll

The BIDDER must complete and sign the Letter of Intent to Perform as a DBE. The Letter of
Intent must also be signed by any DBEs (prime or subcontractor). A separate Letter of
Intent must be included for each DBE included in the BID, It MUST be submitted with the
sealed BID. In addition, any documentation evidencing the BIDDER's good faith efforts to
meet the CONTRACT DBE goal must be submitted with the BID. Any BIDS submitted
without a completed and executed Letter of Intent and/or evidence of good faith efforts, if
applicable, will be deemed non-responsive and will be rejected by MATA.

a. Letters of Certification

1. A copy of each proposed DBE firm's current Certificate of Certification from the
Uniform Certification Agency or the Tennessee Department of Transportation
(TDOT) should be attached to the Letter of Intent to Perform as a DBE.

2. All DBEs are certified to perform work in a specific specialty or specialties. The DBE
firm's scope of work set forth on the Letter of Intent and Schedule of DBE
Participation must conform to its stated area of specialization.

b. Joint Ventures

1. Where the BIDDER proposes to include in its BID a DBE, which is a joint venture, the
BIDDER must submit a fully executed copy of the joint venture agreement with its
BID. The joint venture agreement must show that the DBE firm will be responsible
for a clearly defined portion of the WORK to be performed, and that the DBE firm's
capital contribution, control, management, risks and profits are commensurate with
its ownership interest.
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Further, the proposed joint venture agreement shall include specific details related
to: 1) contributions of capital and equipment; 2) work items to be performed by the
DBEs own forces; 3) work items to be performed under the supervision of the DBE;
4) the DBE management, supervisory and operating personnel to be dedicated to
the performance of the project; and 5) the authority of each joint venture to
contractually obligate the joint venture and to expend funds.

Fajlure to submit a copy of the joint venture agreement will cause the firm to be
considered by MATA to be non-responsible.

Reporting Requi ts During the Term of the Contract

a. The BIDDER shall, within five (5) business days of CONTRACT award, or prior to any
work being performed, execute formal subcontracts or purchase orders with the DBE
firms included in the BID. These written agreements shall be made available to the
Compliance Officer upon request All contracts between the BIDDER and its
subcontractors must contain a prompt payment clause as set forth in Section 8 herein.

b. During the term of the contract, the BIDDER shall submit regular “DBE Subcontractor
Payment Status Reports” in a form acceptable to MATA. The frequency with which
these reports are to be submitted will be determined by the Compliance Officer but in
no event will reports be required less frequently than quarterly. In the absence of
written notice from the Compliance Officer, the BIDDER’s first “DBE Subcontractor
Payment Status Report” will be due sixty (60) days after the date of CONTRACT award,
with additional reports due monthly thereafter.

¢. The address for the Compliance Officer, DBE Program, is: MATA, Attn: Compliance
Officer/DBE Program, 1370 Levee Road, Memphis, TN 38108.

Prompt Payment to Subcontractors

a. Prime CONTRACTORS are required to pay all subcontractors both DBE and non-DBE,
for all work which the subcontractor has satisfactorily completed, no later than ten (10)
business days after the prime CONTRACTOR received payment from MATA,

b. In addition, all retainage amounts must be returned by the prime CONTRACTOR to the
subcontractor no later than fourteen (14) business days after the subcontractor has
satisfactorily completed its portion of the contract WORK.

c. A delay or postponement of payment to the subcontractor requires good cause and
prior written approval of the Compliance Officer and the PROJECT MANAGER.

d. All prime CONTRACTORS are required to include, in each subcontract, a clause
requiring the use of appropriate arbitration mechanisms to resolve all payment
disputes.

e. MATA will not reimburse CONTRACTORS for work performed unless and until the
prime CONTRACTOR ensures that the subcontractors are promptly paid for the work
they have performed to date as evidenced by the submittal of the “DBE Subcontractor
Payment Status Report” with canceled checks/wire transfers as supporting
documentation.
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MATA will consider failure to comply with these prompt payment requirements a contract
violation, which may lead to any remedies permitted under law, including but not limited
to, contract debarment.
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MEMPHIS AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT

CONTRACTOR:

CONTRACT NO: 23-18

CONTRACT DATE:

CONTRACT FOR: INSTALLATION OF THREE (3) BUS CHARGING
STATIONS

CONTRACT PRICE: NOT TO EXCEED

PERFORMANCE PERIOD: WORK MUST BE COMPLETED WITHIN
CALENDAR DAYS

THIS CONTRACT, made and entered into at Memphis, Tennessee on the
above date by and betweem MEMPHIS AREA TRANSIT AUTHORITY
(hereinafter called "the AUTHORITY"), party of the First Part, a public
transportation system and transit authority organized and existing under and by
virtue of the laws of the State of Tennessee and of the City of Memphis, Tennessee, a
municipal corporation and the above-named CONTRACTOR, party of the Second
Part.

The AUTHORITY, pursuant to law, has solicited and received quotes, BIDS
or proposals for furnishing the supplies and services herein described, and has
heretofore accepted the quote, BID or proposal submitted by the CONTRACTOR.
In consideration of the covenants contained herein, the sufficiency of which is
hereby acknowledged, the CONTRACTOR agrees to perform this CONTRACT in
strict accordance with standards and specifications of the AUTHORITY
upon which quotes, BIDS or proposals were invited and the conditions set forth

herein.



The following documents are incorporated herein and made a part of this
CONTRACT:

1. IFB #23-18 including any and all Addenda and
General Contract Provisions

2. The BID dated, by
and subsequent negotiations and correspondence

3. Unit Prices for the Base Bid

PAYMENT TERMS: Net 30 days after approval of an acceptable invoice.

Contractor

ATTEST: BY:

TITLE:

MEMPHIS AREA TRANSIT
AUTHORITY

BY:

TITLE:




EERFORMANCE _BOND

STATE OF TENNESSEE < COUNTY)
KNOW ALL MEN BY THESE PRESENT, THAT:
We (Herein called the "Contractor”) of

' -County, ___a (Partnership or Corporation)

organized and existing underand byvirtue ofthe Laws ofthe State o f

as principal, and ) , as surety, do hereby

acknowledge ourselves Indebted and firmly bound and held unto

(Hereinaftter caled the "Owner”}, a corporation existing under and by virtue
of the laws of Tennesses, for the use and benefit of those entitled thereto, n the sum of

S {Dollars) for the payment of which well and
truly to be made, in lawful money of the United States we do herebybind ourselves,
successors, assigns, heirs, arid personal representatives.

BUT THE CONDITION OF THE FOREGOING OBLIGATION OR BOND IS,
THIS:

WHEREAS, The Owner has engaged the said Contractor, for the sum of

Dollars) as more fully appears in a
written agreement or contract bearing date of . A copy of
which said agreement or contract is by reference hereby made a part hereof, and it is the
desire of the sald Owner that the sald Contractor shall assume all undertaking under said
agreement or contract, and shall assure and protect all laborers and furnishers of material on
said work as provided by Chapter 182 of the Acts of the General Assembly of Tennessee of
18089, .and any and all amendments thereto, Including without being limited to Chapter 121 of
the Public Acts of 1923, and Chapter 121 of the Public Acts of 19825, all of which were codified,
as required by Tennessee Code Annotated Sections 12-417 through 12-424, as amended, and
alse independently of sald statutes.

NOW, THEREFORE, if the said Contractor shall fully and faithfully perform all undertakings and
obligations under the said agreement or contract hereinbefore referred to and shall fully indemnify
and save harmless the said Owner from all costs ahd damage whatsoever which it may suffer by
reason of any fallure on the part of said Contractor so to do, and shall fully reimburse and repay
the said Owner any and all outlay and expense which it may incur In making good any such
default, and shail fully pay for all of the labor, materials, and work used by said Contractor any
immediate or remote Contractor or Furnisher of materlal under him in the performance of said
Contract, in lawful money of the United States, as the same shall become due, then this
obligation or bond shall be null and void, otherwise to remain infull force and effect.



AND, for value received, it Is hereby stipulated and agreed that no change, extension of time,
alteration to the terms of the said agreement or contract or to the work to be performed
thereunder or the specifications accompany the same shall in anywise affect the obligations under
thls obligation or bond, and notice is hereby waived of any such change, extension of the time,
alteration or addition to the terms of the agreement or contract or to the work or to the
specifications.

IN WITNESS WHEREOF, the said Contractor has hereunder affixed its signature and said
surety has hereunto cause to be effixed its corporate signature and seal, by Its duly authorized
officers, onthis

day of . 20
Company Name
President
ATTEST:
Corporate Secretary
SURETY:
BY: e =
Attorney infact
APPROVED:
Chief Executive Officer
Memphis Area Transit Authority
COUNTERSIGNED:
BY:
Tennessee Agent
APPROVED:
Legal Counsel

Memphis Area Translt Authority



SECTION 00100F
DAVIS BACON WAGE RATES

DAVIS BACON PREVAILING WAGE RATES WILL APPLY
CERTIFIED PAYROLL RECORDS MUST BE SUBMITTED WEEKLY
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"General Decision Number; TN20220134 04/22/2022

Superseded General Decision Number: TN20210134

State: Tennessee

Construction Type: Heavy

Including Water and Sewer Line Construction

County: Shelby County in Tennessese.

HEAVY CONSTRUCTION PROJECTS (including sewer/water construction).

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the
applicable minimum wage rate required under Executive Order 14026 or Executive Order 13858.
Please note that these Exacutive Orders apply to covered contracts entered into by the federat
government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject
only to the Davis-Bacon Related Acts, including those set forth at 28 CFR 5.1(a)(2)-(60).

|if the contract is entered Executive Order 14026

linto on or after January 30,
|2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

I

generally applies to the
contract.

The contractor must pay
all covered workers at
least $15.00 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2022.

|If the contract was awarded on
jor between January 1, 2015 and
|January 28, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

|

Executive Order 13658
generally applies to the
contract.

The contractor must pay all
covered workers at least
$11.25 per hour {(or the
applicable wage rate listed
on this wage determination,
if it is higher) for all

hours spent performing on
that contract in 2022.

The applicable Exscutive Order minimum wage rate will be adjusted annually. If this contract is
covered by one of the Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this wage determination, the contractor
must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive
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Orders is available at

Modification Number Publication Date
0 01/07/2022
1 02/25/2022
2 04/22/2022
* ELEC0474-015 08/02/2021
Rates Fringes
ELECTRICIAN $ 30.40 14.29
ENGI0369-012 05/01/2013
Rates Fringes
Operating Engineers:

Bulldozer, Crane, and
Forklift $ 24.47 10.85

LABO0386-001 05/01/2017

Rates Fringes
LABORER: Common or General  $ 18.47 6.85
* SUTN2009-133 12/02/2009

Rates Fringes
LABORER: Flagger $8.73 ™" 0.00
LABORER: Pipetayer $11.68* 0.00
OPERATOR:
Backhoe/Excavator/Trackhoe $ 16.82 0.00
OPERATOR: Loader $13.50 0.00
TRUCK DRIVER: Dump Truck $10.76 ** 0.00

WELDERS - Recsive rate prescribed for craft performing
operation to which weiding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($15.00) or 13658
($11.25). Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
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solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own iliness, injury or other health-related needs, including
preventive care; to assist a family member {or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EOQ
is available at

I a e 0

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(28CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers™ that indicate whether the particular

rate is a union rate (cument union negotiated rate for local),

a survey rate (weighted average rate) or a union average rate
{weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than ""SU™ or
"UAVG"™ denotes that the union classification and rate were
prevatling for that classification in the survey. Example:
PLUMO0188-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014,

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) govemning
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this classification and rate.

Survey Rate Identifiers

Classifications listed under the ™SU™ identifier indicate that

no one rate prevailed for this classification in the survey and

the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all

rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.
Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/28/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
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National Office because National Office has responsibility for
the Davis-Bacon survey program. if the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. White to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Departrment of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board {formerly the Wage Appeals Board), Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"
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GENERAL PROVISIONS FOR CONSTRUCTION
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SECTION 00700
GENERAL PROVISIONS FOR CONSTRUCTION

INDEX OF SECTION 00700

Non-Collusion

Time of Completion

Third Party Beneficiary

Approved Equal

Bid Withdrawal

Bid Rejection

Taxes, Permits and Licenses

Bid Evaluation

Bid Form

Protest Procedures

Correspondences

Miscellaneous

Extent of Agreement

Compliance with Applicable Law

Audit and Inspection

Interest of Federal and State Governmental Officials
Environmental Requirements

Energy Conservation

Patent Rights

Rights in Data

Vendor Responsibility

Delivery

Project Schedule

Preference for United States Products and Services
Debarment, Suspension and Other Related Matters
Prohibited Interests

Termination of Contract

Employment of Contractor

Interest of the Contractor

Independent Contractor

Indemnification

Cost Analysis

False or Fraudulent Statements or Claims
No Contingency Fees

Copeland "Anti-Kickback" Act
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Identical Bids

Bid Bond

Performance Bond

Lobbying
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Equal Employment Opportunity

Labor Provisions
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Contract Security
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Personal Liability of Public Officials

Insurance

Title VI of the Civil Rights At of 1964
Disadvantaged Business Enterprises

Access Requirements for Persons with Disabilities
Environmental Justice

Liquidated Damages

Warranties

Pricing

Terms of Payment

Acceptance of Material

Contract Subletting
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Federal Changes

Recycled Products

Incorporation of Federal Transit Administration (FTA) Terms
Disputes, Breaches, Defaults or Other Litigation
Prompt Payment

National [ntelligent Transportation Systems Architecture and Standards

Veterans Employment
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Non-Collusion - The BIDDER guarantees that the BID submitted is not a product of collusion
with any other BIDDER and no effort has been made to fix the Bid price of any BIDDER or to
fix any overhead, profit, or cost element of any Bid price. An Affidavit of Non-Collusion, as
per attached format, must be signed and submitted with BID, (ExhibitI)

Time of Completion - The WORK shall begin immediately upon date indicated on the
Notice-to-Proceed and shall be completed in accordance with the following schedule:

All WORK under this CONTRACT shall be completed within 120 calendar days from the
date on Notice-to-Proceed.

Third Party Beneficiary - It is specifically agreed between the parties executing the
CONTRACT that it is not intended by any of the provisions of any part of the CONTRACT to
create the public or any member thereof a third party beneficiary or to authorize anyone
not a party to the CONTRACT to maintain a suit for personal injuries or property damage
pursuant to the terms or provisions of the CONTRACT.

Approved Equal -

a. In all cases, materials must be furnished as specified. Where brand names or
specific items are used in the specifications, consider the term "or approved equal”
to follow.

b. Any unapproved devlations, exceptions, substitutions, alternates, or conditional

qualifications contained in a BID may be cause for its rejection.

C. If a potential BIDDER feels that his product is an equal to the product specified, he
must submit a written request to MATA.

d. Requests for approved equals, clarification of specifications, and protest of
specifications must be recelved by the TPM, IN WRITING, NO LATER THAN
Monday, July 17, 2023 @ 11:00 A.M. LOCAL TIME TO ALLOW ANALYSIS OF THE
REQUEST. Any request for an approved equal or protest of the specifications must be
fully supported with catalog Information, specificatlons, and illustrations or other
pertinent informatlon as evidence that the substitute offer Is equal to or better than
the specifications' requirement. Where an approved equal Is requested, the
CONTRACTOR must demonstrate the quality of his product to the AUTHORITY and
must furnish sufficient information to enable the AUTHORITY to determine whether
the CONTRACTOR's product is or is not equal to that specified. Such requests shall be
emailed to or fax (901) 272-2912.

e. The TPMs replies to requests under paragraph (d) above will be issued at least
fourteen (14) days before the date scheduled for Bid opening.

f. A notice of approved equals shall be furnished to all parties receiving specifications
so that all BIDDERs may prepare their BID accordingly.

g Appeal from the decisions of MATA to approve or disapprove approved equal status
shall be submitted in writing to the Chief Executive Officer, MATA, 1370 Levee
Road, Memphis, TN 38108, not later than five (5) days from the date of MATA's
decision. The appeal shall, at a minimum, identify the decision in question, specify
all reasons why the appealing party disagrees with the decision, and shall include all
facts and justification, including technical information, in support of its position.
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The Chief Executive Officer may request additional information from the appealing
party, and information or a response from the BIDDERs which shall likewise be
submitted in writing to the Chief Executive Officer not later than ten (10) days
from the date of MATA's request. So far as practicable, appeals will be decided upon
the basis of the written appeal, information and written response submitted by
the appealing party and other BIDDERSs; all parties are urged to make written
submissions as complete as possible. Failure of any party to timely respond to a
request for information may be deemed by MATA that such party does not
desire to participate in the proceeding, does not contest the matter, or does not
desire to submit a response; and, in such event, the appeal will proceed and will not
be delayed due to the lack of a response. Upon receipt and review of written
submissions and any independent investigation deemed appropriate by MATA, the
Chief Executive Officer shall either (a) render a decision which shall be final and
advise all interested parties of same in writing, or {b) at the sole election of the
Chief Executive Officer, conduct an informal hearing at which the interested
participating parties will be afforded an opportunity to present their respective
positions and facts, documents, justification, and technical information in support
thereof. Parties may, but are not required to, be represented by counsel at the
informal hearing, which will not be subject to formal rules of evidence or procedure.
Following the informal hearing, the Chief Executive Officer shall render a decision,
which shall be final and advise all interested parties thereof in writing,

Changes in the specifications will be made by written addendum by MATA, and wilt
be forwarded to all persons and firms to whom Bid documents have been furnished.

Bid Withdrawal -

Each and every BIDDER who submits his BID specifically waives any right to
withdraw it except as hereinafter provided. BIDDERs will be given permission to
withdraw any BID after it has been deposited with MATA, provided any BIDDER
makes its request by telephone, telegraph, or in writing, twenty-four (24) hours
before the time Bids are due. Requests pertaining to withdrawals by telephone or
telegraph must be confirmed in writing by the BIDDER and must reach the Office of
the Chief Executive Officer of MATA not later than one (1) hour prior to the time
fixed for submission of BIDs.

No BIDDER may withdraw his BID within one hundred twenty (120) days after the
date BIDs are due.

Bid Rejection - MATA reserves the right to waive any minor BID informalities or
irregularities received which do not go to the heart of the BID or prejudice other BIDDERS,
or to reject, for good and compelling reasons, any and all BIDs submitted. Conditional BIDs,
or those, which take exception to the specifications, may be considered non-responsive and
may be rejected.

Tax Exemption, MATA is exempt from payment of all Federal, State, and local taxes
in connection with the project. This exemption cannot be delegated. Taxes
which the CONTRACTOR must pay shall be included in Bid prices. Invoices
presented to MATA shall not be marked up for taxes. MATA will provide the
necessary tax exemption certificate to BIDDER, if requested.
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10.

b. Permits. The CONTRACTOR shall secure and pay for all permits in effect at the time
of the execution of this CONTRACT. CONTRACTOR shall be responsible for all
inspections required by the City or County in conjunction with the issuance of said
permits in effect at the time of execution of this CONTRACT. CONTRACTOR shall
secure and pay for all governmental fees, licenses and other permits necessary for
the lawful and proper execution and completion of the WORK in effect at the time of
execution of this CONTRACT.

[ Licenses., All BIDDERs must be licensed contractors as required by Title 62, Chapter
6, of the Tennessee Code Annotated. BIDDER’s license number, expiration date and
that part of the classification applying to the BID must appear on the envelope
containing the BID, otherwise the BID will not be opened. Additionally, the BIDDER
shall include the name, license number, expiration date thereof and license
classification of the contractor applying to the BID for electrical, plumbing or
heating, ventilation or air conditioning, on the outside of the envelope containing
the BID; otherwise, the BID shall not be opened or considered. In the event the
aforementioned classifications are not applicable to the project, the BIDDER shall
indicate not applicable (NA) on the appropriate line.

a. Consideration will be given to BIDDER's previous experience, price, financial
responsibility of BIDDER, responsiveness to these specifications, including level of
participation of DBEs.

b. BIDDERs may be required to submit duplicate sworn statements of their financial
responsibility, technical qualifications, and performance record before a CONTRACT
can be awarded to them.

C. MATA reserves the right to award BIDs singularly or collectively on any of the BID
items.

d. The CONTRACT shall be awarded to the lowest and best bidder.

Bid Form - BIDs must be submitted on the form provided. Each item should be listed
separately on the form. BIDs submitted in any other form may be considered non-
responsive and may be rejected. BIDs may be submitted on any or all items in this Bid
request.

Protest Procedures - Protests may be made by prospective BIDDERs whose direct economic
interest would be affected by the award of a CONTRACT, or by failure to award a
CONTRACT. MATA will consider all protests requested in a timely manner regarding the
award of a CONTRACT, whether submitted before or after an award. All protests are to be
submitted in writing to the Contracting Officer, Memphis Area Transit Authority, 1370
Levee Road, Memphis, TN 38108. Protest submissions should be concise, logically
arranged, and clearly state the grounds for the protest. Protests must include at least the
following information:

1. Name, address, and telephone number of protestor.

2. Identification of the solicitation or Contract Number.

3. A detailed statement of the legal and factual grounds of protest, including
copies of relevant documents.

4, A statement as to what relief is requested.
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Protests must be submitted to MATA in accordance with these procedures and time
requirements. Protests must be complete and contain all issues that the protestor believes
relevant.

Bid protests alleging restrictive specifications or improprieties which are apparent
prior to Bid closing time or receipt of BIDs must be submitted in writing to the
Contracting Officer and must be received seven (7) days prior to Bid closing time or
receipt of BIDs. If the written protest is not received by the time specified, BIDs
may be received and award may be made in the normal manner unless the
Contracting Officer determines that remedial action is required. Oral protests not
followed up by a written protest will be disregarded. The Contracting Officer may
request additional information from the appealing party and information or a
response from other BIDDERs, which shall likewise be submitted in writing to the
Contracting Officer not later than ten (10) days from the date of MATA's request. So
far as practicable, appeals will be decided upon the basis of the written appeal,
information, and written response submitted by the appealing party and other
BIDDERs; all parties are urged to make written submissions as complete as
possible. Failure of any party to timely respond to a request for information may be
deemed by MATA that such party does not desire to participate in the proceeding,
does not contest the matter, or does not desire to submit a response; and, in such
event, the protest will proceed and will not be delayed due to the lack of a response.
Upon receipt and review of written submissions and any independent investigation
deemed appropriate by MATA, the Contracting Officer shall either (a) render a
decision, or (b) at the sole election of the Contracting Officer, conduct an informal
hearing at which the interested participating parties will be afforded an opportunity
to present their respective positions and facts, documents, justification, and
technical information in support thereof. Parties may, but are not required to, be
represented by counsel at the informal hearing, which will not subject to formal
rules or evidence or procedures. Following the informal hearing, the Contracting
Officer shall render a decision, which shall be final and advise all interested parties
thereof in writing but no later than ten (10) days from the date of the informal
hearing.

Bid protest against the making of an award by the MATA Board must be submitted
in writing to the Contracting Officer and received by the Contracting Officer within
seven (7) days of the award by the MATA Board. The process for resolving protests
listed above in Section (a) will be followed for any protest received under this
section.

Notice of the protest and the basis therefore will be given to all prospective
BIDDERS. In addition, when a protest against the making of an award by the MATA
Board is received and it is determined to withhold the award pending disposition of
the protest, the BIDDERs whose BIDs might become eligible for award shall be
requested before expiration of the time for acceptance, to extend or withdraw the
BID.

Where a written protest against the making of an award is received in the time
specified, award will not be made prior to seven (7) days after resolution of the
protest unless MATA determines that:

1. The item(s) to be procured or service to be performed is urgently required.
2. Delivery or performance will be unduly delayed by failure to make award
promptly; or,
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3. Failure to make award will otherwise cause undue harm to MATA or the
Federal Government.

Protests made after CONTRACT award shall be received no later than seven (7)
calendar days afterwards. Protests received after award will be reviewed by the
Contracting Officer and MATA's General Counsel.

In instances where the award has been made, the CONTRACTOR shall be furnished
with the notice of the protest and the basis therefore. If the CONTRACTOR has not
executed the CONTRACT as of the date the protest is received by MATA, the
execution of the CONTRACT will not be made prior to seven (7) days after
resolution of the protest unless MATA determines that:

1. The item(s) to be procured or service to be performed is urgently required ;

2. Delivery or performance will be unduly delayed by failure to make award
promptly; or,

3. Failure to make award will otherwise cause undue harm to MATA or the
Federal Government.

The process for resolving protests listed above in Section (a) will be followed for
any protest received under this section.

Appeals and requests for reconsideration of the determination of the Contracting
Officer of protests under (a), (b) and {¢) must be submitted to the Chief
Executive Officer and received within seven (7) days after the date of the written
determination by the Contracting Officer. The Chief Executive Officer may request
additional information from the appealing party and information or a response
from other BIDDERs, which shall likewise be submitted in writing to the Chief
Executive Officer no later than ten (10) days from the date of MATA's request. So
far as practicable, appeals will be decided upon the basis of the written appeal,
information, and written response submitted by the appealing party and other
BIDDERs; all parties are urged to make written submissions as complete as
possible. Failure of any party to timely respond to a request for information may be
deemed by MATA that such party does not desire to participate in the proceeding,
does not contest the matter, or does not desire to submit a response; and, in such
event, the appeal will proceed and will not be delayed due to the lack of a response.
Upon receipt and review of written submissions and any independent investigation
deemed appropriate by MATA, the Chief Executive Officer shall either (a)
render a decision, or (b) at the sole election of the Chief Executive Officer,
conduct an informal hearing at which the interested participating parties will be
afforded an opportunity to present their respective positions and facts, documents,
justification, and technical information in support thereof. Parties may, but are not
required to, be represented by counsel at the informal hearing, which will not be
subject to formal rules of evidence or procedures. Following the informal hearing,
the Chief Executive Officer shall render a decision, which shall be final and
advise all interested parties thereof in writing but no later than ten (10} days from
the date of the informal hearing.

Under certain limited circumstances, an interested party may protest to the Federal
Transit Administration (FTA) the award of a CONTRACT pursuant to an FTA grant.
FTA's review of any protest will be limited to:

1 Alleged failure of MATA to have written protest procedures or alleged
failure to follow such procedures.
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11.

12.

2. Alleged violations of a specific Federal requirement that provides an
applicable complaint procedure which shall be submitted and processed in
accordance with that Federal regulation.

£ Protestors shall file a protest with FTA not later than five (5) working days after a
final decision of MATA's Chief Executive Officer is rendered under the MATA
protest procedure. In instances where the protestor alleges that MATA failed to
make a final determination on the protest, the protestor shall file a complaint with
FTA not later than five (5) Federal working days after the protestor knew or
should have known of MATA's failure to render a final determination on the
protest.

g Submission of Protest to FTA

1. Protests shall be filed with the appropriate FTA Regional Office with a
Concurrent copy to MATA.

2. The protest filed with FTA shall:
(i Include the name and address of the protestor.

(i) Identify MATA project number and the number of the Contract
Solicitation.

(iii) Contain a statement of the grounds for the protest and any
supporting documentation. This should detail the alleged failure to follow
protest procedures or the alleged failure to have procedures and be fully
supported to the extent possible.

(iv)  Include a copy of the local protest filed with MATA and a copy of the
MATA decision, if any.

Correspondence - The BIDDER is required to show on all correspondence with MATA and
FTA, the following: IFB No. 23-18. Communication with MATA should be forwarded
directly to Frances Boyland, Contract Administrator with MATA, 1330 Levee Road,
Memphis, TN 38108.

Miscellaneous -

a. CONTRACTOR warrants that it has not been paid any bonus or commission for the
purpose of obtaining this CONTRACT.

b. Except as otherwise set forth herein, this CONTRACT shall be governed and
construed in accordance with the laws of the State of Tennessee. All actions,
whether sounding in contract or in tort, relating to the validity, construction,
interpretation, and enforcement of this CONTRACT shall be instituted and litigated
in the courts of the State of Tennessee located in Shelby County, Tennessee, and in
no other. In accordance herewith, the parties to this CONTRACT submit to the
jurisdiction of the courts of the State of Tennessee, located in Shelby County,
Tennessee.
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The failure of MATA at any time to insist upon a strict performance of any terms,
conditions, and covenants herein shall not be deemed a waiver of any subsequent
breach or default of the terms, conditions, and covenants herein contained.

CONTRACTOR shall not assign any interest or obligation in this CONTRACT, and
CONTRACTOR shall not transfer any interest in the same (whether by assignment
or novation), without the prior written consent of MATA.

Any proposed change or modification of this CONTRACT shall be submitted in
writing to MATA for its prior approval. All changes shall be by written agreement of
MATA and CONTRACTOR.

The CONTRACTOR acknowledges that MATA is managed and operated by Mid-
South Transportation Management, Inc, (MTM). The CONTRACTOR shall cooperate
with and abide by the instructions of MATA and MTM personnel,

Waiver. No consent or waiver, express or implied, by the AUTHORITY to or of any
breach or default by the CONTRACTOR in the performance of any of its obligations
shall be deemed or construed to be a consent or waiver to or of any other breach or
default. Failure on the part of the AUTHORITY to complain of any act or failure to
act of the CONTRACTOR or to declare the CONTRACTOR in default, irrespective of
how long such failure continues, shall not constitute a waiver of the rights of the
AUTHORITY.

Counterparts. This CONTRACT may be executed in one or more counterparts, each
of which shall be deemed an original, but all of which together shall constitute one
and the same agreement.

Article and Section Headings. Article and Section headings contained in this
CONTRACT are for ease of reference only and shall not affect the interpretation or
meaning of this CONTRACT.

Parties in Interest. This CONTRACT shall inure to the benefit of and be binding
upon the parties and their respective successors, assigns and legal representatives.

Assignment. This CONTRACT shall not be assigned, delegated or transferred in
whole or in part by the CONTRACTOR (whether by assignment or novation) nor
shall the CONTRACTOR assign any monies due or to become due to it without the
prior written consent of the AUTHORITY.

Governing Law. Except as otherwise set forth herein, this CONTRACT shall be
governed and construed in accordance with the laws of the State of Tennessee. All
actions whether sounding in contract or in tort, relating to the validity,
construction, interpretation, and enforcement of this CONTRACT shall be instituted
and litigated in the courts of the State of Tennessee located in Shelby County,
Tennessee, and in no other. In accordance herewith the parties to this CONTRACT
submit to the jurisdiction of the courts of the State of Tennessee, located in Shelby
County, Tennessee.

Severability. If any one or more of the provisions contained in this CONTRACT shall
for any reason be held invalid, illegal, unenforceable in any respect, such invalidity,
illegality or unenforceability shall not affect any other provision of this CONTRACT,
but it shall be construed as if such invalid, illegal or unenforceable provision had
never been contained in it
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n. Time. Time is of the essence to this CONTRACT.

0. Notices. All notices, requests, consents and other communications under this
CONTRACT shall be in writing and shall be deemed to have been duly given if hand-
delivered or mailed by certified or registered mail, return receipt requested,

postage prepaid:
(1) If to the AUTHORITY, addressed to:

Monica Brodie
Contracting Officer
MATA

1370 Levee Road
Memphis, TN 38108

(2) If to the CONTRACTOR, addressed to:

Name:
Company:
Address:
City/State/Zip:

The AUTHORITY or the CONTRACTOR may at any time change the addresses to
which copies of notices must be mailed by sending written notice to the other of
such change in the manner provided.

P Project Management Oversight. In the event the FTA Administrator deems this
Project to be a "major project” or determines that either FTA or the AUTHORITY
would benefit from the FTA project management oversight program, the
CONTRACTOR shall develop and prepare a project management plan sufficient for
the AUTHORITY to submit to FTA and shall take all action reasonably necessary to
ensure the AUTHORITY's full and timely compliance with the regulations found at
49 C.E.R. Part 633, as amended.

13.  Extentof Agreement -

a. The BID submitted by the CONTRACTOR is incorporated herein by reference as fully
set forth verbatim herein. In the event of conflict between this CONTRACT and BID,
the provisions of this CONTRACT shall control.

b. The CONTRACTOR acknowledges that Federal Laws, regulations, policies, and
related administrative practices applicable to the Project on the date the
CONTRACT is signed may be modified from time to time. The CONTRACTOR agrees
that the most recent of such Federal requirements will govern the administration of
the Project at any given time, except if FTA issues a written determination
otherwise. Specifically, new Federal Laws, regulations, policies and administrative
practices may be promulgated after the dates that MATA executed the FTA Grant
Agreement, and may, by their terms, apply to that Grant Agreement and this
CONTRACT. Federal requirements may change, and the changed requirements will
apply to the Project and the CONTRACT as required, unless the Federal Government
determines otherwise.
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14.

15.

This CONTRACT, except as set forth in the preceding paragraphs, represents the
entire and negotiations, statements, instructions, and representations or
agreements, whether written or oral. This CONTRACT may not be modified,
amended, or assigned except by integrated Agreement between MATA and the
CONTRACTOR, and supersedes all prior written agreement duly signed by both
parties.

At the election of MATA, the invalidity or illegality of any provisions of this
CONTRACT, other than arising from the fiscal inability of MATA to pay the
compensation due to the CONTRACTOR as same becomes due, as determined by a
court of last resort of competent jurisdiction, shall not affect the validity of the
remainder of this CONTRACT, and this CONTRACT shall remain in full force and
effect as if such illegal or invalid provisions were not contained herein.

Exhibits. All Exhibits described in this CONTRACT shall be deemed to be
incorporated and made a part of this CONTRACT, except that if there is any
inconsistency between this CONTRACT and the provisions of any Exhibit, the
provisions of this CONTRACT shall control to the extent of the inconsistency.

Compliance With Applicable Law -

In the performance of its obligations pursuant to this CONTRACT, CONTRACTOR shall
comply with all applicable provisions of Federal, State, and local law in any manner
effecting the conduct of the WORK and all prohibitive orders and instructions issued by the
State and Federal Government regarding fortifications, military, and naval establishments
and other areas.

The CONTRACTOR shall maintain records, and the Contracting Officer, the U.S.
Department of Transportation, the Tennessee Department of Transportation and
the Comptroller General of the United States or any of their duly authorized
representatives shall, until the expiration of three years after final payment under
this CONTRACT, have access to and the right to inspect all Project WORK and
materials, and to examine any directly pertinent books, documents, papers, records
and accounts of the CONTRACTOR, involving transactions related to this
CONTRACT, for the purpose of making audit, examination, excerpts and
transcriptions.

The CONTRACTOR further agrees to include in all his subcontracts hereunder a
provision to the effect that the subcontractor agrees that the Contracting Officer, the
U.S. Department of Transportation, the Tennessee Department of Transportation
and the Comptroller General of the United States or any of their duly authorized
representatives shall, until the expiration of three years after final payment under
the CONTRACT, have access to and the right to inspect all Project WORK and
materials, and to examine any directly pertinent books, documents, papers, records
and accounts of such subcentractor, involving transactions related to the
subcontract, for the purpose of making audit, examination, excerpts and
transcriptions.

The CONTRACTOR shall maintain documentation for all charges against MATA
under this CONTRACT. The books, records, and documents of the CONTRACTOR,
insofar as they relate to work performed or money received under the CONTRACT,
shall be maintained in conformity with generally accepted accounting principles for
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a period three (3) full years from the date of final payment, and shall be subject to
audit, at any reasonable time upon reasonable notice, by MATA, the State of
Tennessee or the Comptroller of the Treasury or their duly appointed
representatives, or a licensed independent public accountant. Further, the records
shall be maintained for a period not less than that recommended in the Uniform
Manual for Development Districts of Tennessee, published by the Comptroller of the
Treasury, State of Tennessee, but not less than three (3) years from the date of final

payment.

In the event MATA is audited by any Federal or State agency, CONTRACTOR shall
provide whatever records, information, and assistance as MATA may reasonably
require.

The CONTRACTOR shall provide information and assistance requested by MATA for
progress reports required of MATA by Federal or State Government, or agencies.

Interests of Federal and State Governmental Offigjals -

No member of or delegate to the Congress of the United States shall be admitted to
any share or part of this CONTRACT, or to any benefit arising therefrom.

No part of the proceeds hereof shall be paid directly or indirectly to any officer or
employee of the State of Tennessee as wages, compensation or gifts in exchange for
acting as officer, agent, employee, subcontractor, or consultant to MATA in
connection with any work contemplated or performed relative to this CONTRACT.

No payments to Officers or Employees of City or County. The CONTRACTOR
warrants that no part of the funds provided by the City, County and State shall be
paid directly or indirectly to any officer or employee of the City, County or State as
wages, compensation or gifts in exchange for acting as officer, agent, employee,
subcontractor or consultant to either the CONTRACTOR or other entity in
connection with any work contemplated or performed relative to this CONTRACT.

Envi ntal Requi ts -

Environmental Protection. The CONTRACTOR agrees to comply with all applicable
requirements of the National Environmental Policy Act of 1969, as amended, 42

U.S.C. §§ 4321 et seq. Consistent with Executive Order No. 11514, as amended,
“Protection and Enhancement of Environmental Quality,” 42 U.S.C. § 4321 note; FTA
statutory requirements on environmental matters at 49 U.S.C. § 5324(b); Council on
Environmental Quality regulations on compliance with the National Environmental
Policy Act of 1969, as amended, 40 C.F.R. Part 1500 et seq.; and joint FHWA/FTA
regulations, “Environmental Impact and Related Procedures,” 23 C.F.R. Part 771 and
49 CF.R Part 622.

Air Quality, The CONTRACTOR agrees to comply with all applicable regulations,
standards, or orders implementing the Clean Air Act, as amended, 42 U.S.C. §§ 7401
et seq. as follows:

1. The CONTRACTOR agrees to comply with applicable requirements of U.S.
Environmental Protection Agency (EPA) regulations, “Conformity to State or
Federal Implementation Plans of Transportation Plans, Programs, and Projects
Developed, Funded or Approved Under Title 23 U.S.C. or the Federal Transit Act”, 40
C.F.R. Part 51, Subpart T; and “Determining Conformity of Federal Actions to State
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or Federal Implementation Plans,” 40 C.F.R. Part 93. To support the requisite air
quality conformity finding for the Project, the CONTRACTOR agrees to implement
each air quality mitigation and control measure incorporated in the Project. The
CONTRACTOR agrees that any Project identified in an applicable State
Implementation Plan (SIP) as a Transportation Control Measure will be wholly
consistent with the design concept and scope of the Project described in the SIP.

2. U.S. EPA also imposes requirements implementing the Clean Air Act, as
amended, that may apply to transit operators, particularly operators of large transit
bus fleets. Thus, the CONTRACTOR should be aware that the following U.E. EPA
regulations may apply to its Project: “Control of Air Pollution from Motor-Vehicles
and Motor-Vehicle Engines”, 40 C.F.R. Part 85; “Control of Air Pollution from New
and In-Use Motor Vehicles and New and In-Use Motor Vehicle Engines: Certification
and Test Procedures,"40 C.F.R. Part 86; and "Fuel Economy of Motor Vehicles,” 40
C.F.R. Part 600.

3. The CONTRACTOR agrees toc comply with the notification of violating
facilities provisions of Executive Order No. 11738, “Administration of the Clean Air
Act and the Federal Water Pollution Control Act with Respect to Federal Contracts,
Grants, or Loans,” 42 U.5.C. § 7606 note.

Clean Water. The CONTRACTOR agrees to comply with all applicable standards,
orders, or regulations issued pursuant to the Federal Water Pollution Control Act,
as amended, 33 U.S.C. §§ 1251 et seq. Among other things:

1. The CONTRACTOR agrees to protect underground sources of drinking water
consistent with the provisions of the Safe Drinking Water Act of 1974, as amended,
42 U.S.C. §§ 300h et seq.

2. The CONTRACTOR agrees to comply with the notification of violating
facilities provisions of Executive Order No. 11738, “Administration of the Clean Air
Act and the Federat Water Pollution Control Act with Respect to Federal Contracts,
Grants, or Loans”, 42 U.S.C. § 7606 note.

Use of Public Lands, The CONTRACTOR agrees that no publicly owned land from a
park, recreation area, or wildlife or waterfowl refuge of national, State, or local
significance as determined by the Federal, State, or local officials having jurisdiction
thereof, or any land from a historic site of national, State, or local significance may
be used for the Project unless the FTA makes the specific findings required by 49
U.S.C.§ 303.

Wild and Scenic Rivers. The CONTRACTOR agrees to comply with the Wild and
Scenic Rivers Act of 1968, as amended, 16 US.C. §§ 1271 et seq. relating to
protecting components of the national wild and scenic rivers system.

Coastal Zone Management. The CONTRACTOR agrees to assure Project consistency
with the approved State management program developed under the Coastal Zone

Management Act of 1972, as amended, 16 U.S.C, §§ 1451 et seq.
Wetlands. The CONTRACTOR agrees to comply with the protections for wetlands in

accordance with Executive Order No. 11990, as amended, “Protection of Wetlands,”
421.5.C. § 4321 note.
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Floodplains, The CONTRACTOR agrees to comply with the flood hazards
protections in floodplains in accordance with Executive Order No. 11988, as
amended, “Floodplain Management” 42 U.S.C. § 4321 note.

Endangered Species. The CONTRACTOR agrees to comply with the protections for
endangered species of the Endangered Species Act of 1973, as amended , 16 U.S.C.
§§ 1531 et seq.

Historic Preservation, The CONTRACTOR agrees to facilitate compliance with
Federal historic and archaeological preservation requirements of section 106 of the
National Historic Preservation Act, as amended, 16 U.S.C. § 470f; Executive Order
No. 11593, “Protection and Enhancement of the Cultural Environment,” 16 US.C. §
470 note; and the Archaeological and Historic Preservation Act of 1974, as
amended, 16 U.S.C. §§ 469a-1 et seq. as follows:

L In accordance with Advisory Council on Historic Preservation regulations,
“Protection of Historic and Cultural Properties,”36 C.F.R. Part 800, MATA agrees to
consult with the State Historic Preservation Officer concerning investigations to
identify properties and resources included in or eligible for inclusion in the National
Register of Historic Places that may be affected by the Project, and agrees to notify
FTA of any such properties that will be affected.

2. The CONTRACTOR agrees to comply with all Federal requirements to avoid
or mitigate adverse effects on those historic properties.

Environmental Justice. The CONTRACTOR agrees to comply with the policies of
Executive Order No. 12898, “Federal Actions to Address Environmental Justice in
Minority Populations and Low-Income Populations,”42 U.S.C. § 4321 note.

Mitigation of Adverse Environmental Effects. Should the Project cause or result in

adverse environmental effects, the CONTRACTOR agrees to take all reasonable
steps to minimize those effects as required by 49 U.S.C. § 5324(b), and any other
applicable Federal laws and regulations, including 23 C.F.R. Part 771 and 49 C.F.R.
Part 622. The CONTRACTOR agrees to implement all environmental mitigation
measures that may be identified as commitments in applicable environmental
documents (such as environmental assessments, environmental impact statements,
memoranda of agreement, and documents required by 49 U.S.C. § 303) and agrees
to comply with any conditions the Federal Government might impose in a finding of
no significant impact or a record of decision. The CONTRACTOR agrees that those
mitigation measures are incorporated by reference and made part of the
CONTRACT. As soon as the Federal Government and the CONTRACTOR reach
agreement on any deferred mitigation measures, the CONTRACTOR agrees that
those measures will then be incorporated by reference and made part of the
CONTRACT. The CONTRACTOR agrees that any mitigation measures agreed upon
by MATA and the Federal Government may not be meodified or withdrawn without
the express written approval of the Federal Government.

18.  Archaeological and Historical Findings -

The CONTRACTOR is advised that the site of the work is within a National Historic
District and contains buildings and structures which are eligible for listing in the
National Register of Historic Places published by the United States Department of
Interior.
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19.

20,
21

22,

23.

24,

25,

b. Should the CONTRACTOR encounter, during his/her operations, any building, part
of a building, structure, or object which is incongruous with its surroundings, he
shall immediately cease operations in that location and notify the PROJECT
MANAGER. The PROJECT MANAGER will immediately investigate the
CONTRACTOR's findings and will direct the CONTRACTOR to either resume his/her
operations or to suspend operations as directed.

[ Should the PROJECT MANAGER order suspension of the CONTRACTOR's operations
in order to protect an archaeological or historical finding, or order the
CONTRACTOR to perform extra work, such shall be covered by an appropriate
contract modification {change order or supplemental agreement).

Energy Conservation - The CONTRACTOR shall comply with mandatory energy efficiency
standards and policies relating to energy efficiency which are contained in the State Energy
Conservation Plan issued in compliance with the Energy Policy and Conservation Act (42
U.S.C. 6321

Patent Rights - Not applicable to this procurement.

Rights in Data - Not applicable to this procurement.

Vendor Responsibility - It is the intent of these specifications to provide for goods of first
quality and the workmanship must be the best obtainable in the various trades. The design
of the goods, which the manufacturer proposes to furnish, must be of substantial and
durable construction in all respects. No advantage shall be taken by the BIDDER or
manufacturer in the omission of any part or detail, which goes to make the product
complete and ready for installation and use.

The vendor shall assume responsibility for all materials used in the Bid item whether the
vendor manufactures the same or purchased ready-made from a source outside the
vendor's company.

Delivery - Delivery shall be in accordance with technical specifications.

Project Schedule - CONTRACTOR shali prepare a CPM schedule as described in Section
01311.

Preference for Unijted States Products and Services - To the extent applicable, the
CONTRACTOR agrees to comply with the following U.S. preference requirements:

a. Buy America. The CONTRACTOR agrees to comply with 49 U.S.C. § 5323(j), FTA
regulations, “Buy America Requirements,"49 C.F.R. Part 661, and implementing
guidance FTA may issue. A Buy America certificate (Exhibit II), as per attached
format, must be completed and submitted with the BID or the BID wiil be
considered non-responsive.

A waiver from the Buy America provision may be sought by MATA if grounds for the
waiver exist. Section 165a of the Surface Transportation Assistance Act of 1982
permits FTA's participation in this CONTRACT only if iron, steel and manufactured
products used in the CONTRACT are produced in the United States. This applies to
procurements of $100,000 and over.

b. Cargo Preference—Use of United States-Fiag Vessels, The CONTRACTOR agrees to

comply with U.S. Maritime Administration regulations, “Cargo Preference—U.S.-
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26.

Flag Vessels,"46 C.F.R. Part 381, to the extent those regulations apply to the Project.
Specifically, the CONTRACTOR agrees:

1. To utilize privately owned United States-Flag Commercial vessels to ship at
least 50% of the gross tonnage (computed separately for dry bulk carriers, dry
cargo liners, and tankers) involved, whenever shipping any equipment, materials, or
commodities pursuant to this section, to the extent such vessels are available at fair
and reasonable rates to United States-Flag Commercial vessels.

2, To furnish within thirty (30) days following the date of loading for
shipments originating within the United States, or within thirty (30) working days
following the date of loading for shipment originating outside the United States, a
legible copy of a rated, On-Board Commercial Ocean Bill-Of-Lading in English for
each shipment of cargo described in paragraph one above to MATA (through the
prime CONTRACTOR in the case of subcontractor Bills-of-Lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration,
400 Seventh Street, S.W, Washington, DC 20590, marked with appropriate
identification of the project.

c. Fly_America. The CONTRACTOR understands and agrees that the Federal
Government will not participate in the costs of international air transportation of
any persons involved in or property acquired for the Project unless that air
transportation is provided by U.S.-flag air carriers to the extent service by U.S.-flag
air carriers is available, consistent with the requirements of the International Air
Transportation Fair Competitive Practices Act of 1974, as amended, 49 US.C. §
40118, and U.S. General Services Administration (U.S. GSA) regulations “Use of
United States Flag Air Carriers,” 41 C.F.R. §§ 301.131 through 301.143.

Debarment. Suspension. and Other Related Matters - Unless otherwise permitted by law,

any person that is debarred, suspended, or voluntarily excluded may not take part in
federally covered transaction, either as participant or a principal, during the period of
debarment, suspension, or voluntary exclusion. Accordingly, neither FTA nor its recipients
may enter into any transaction with such debarred, suspended, or voluntarily excluded
persons during such period.

The CONTRACTOR shall refrain from awarding any subcontractor of any amount (at any
tier} to a debarred or suspended subcontractor, and to obtain a similar certification from
any third party subcontractor (at any tier) seeking a contract exceeding $100,000.00.

A certification process has been established by 49 CFR, Part 29 as a means to ensure that
debarred, suspended, or voluntarily excluded persons do not participate in a federally
assisted project. The CONTRACTOR agrees to obtain certifications on debarment and
suspension from its subcontractors and otherwise comply with U.S. DOT regulations,
"Government Debarment and Suspension (Nonprocurement) and Government-wide
Requirements for a Drug-free Workplace {Grants)," 49 C.F.R. Part 29. Each CONTRACTOR
or subcontractor must provide to MATA a signed certification in compliance with 49 CFR,
Part 29 as part of this CONTRACT. (Exhibit III)

ON CONSTRUCTION CONTRACTS ONLY, BIDDERS ARE NOT REQUIRED TO SUBMIT
DEBARMENT CERTIFICATIONS FOR -

LOWER-TIER CONTRACTORS (SUBCONTRACTORS)
AT THE TIME OF BID SUBMISSION. THE APPARENT LOW BIDDER WILL BE PERMITTED
TO SUBMIT TO MATA THESE LOWER-TIER CONTRACTOR DEBARMENT FORMS WITHIN
48 HOURS OF NOT[FICAT[ON OF BEING THE APPARENT LOW BIDDER. DEB_ABMENI
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27.

28.

29.

30.

31.

32,

Prohibited Interests - No member, officer, or employee of MATA or the City of Memphis
during his or her tenure or one year thereafter shall have interests, direct, or indirect in this
CONTRACT or the proceeds thereof, or if a conflict, real or apparent, as defined in MATA's
Code of Ethics, would be involved.

Termination of Contract -

a MATA may terminate this CONTRACT without cause by giving fifteen (15) days
written notice to the CONTRACTOR thereof, and specifying the effective date of
termination.

If the CONTRACT is terminated by MATA as provided herein, the CONTRACTOR will
be paid for its satisfactory services completed through the date of termination
specified by MATA.

b. If, through any cause, the CONTRACTOR shall fail to fulfill in timely and proper
manner its obligations under this CONTRACT, or shall violate any of the covenants,
agreements, or stipulations of this CONTRACT, MATA shall thereupon have the right
to terminate this CONTRACT by giving written notice to the CONTRACTOR for such
termination and specifying the effective date of such termination. In the event of
termination, the CONTRACTOR shall be entitled to just and equitable compensation
for any satisfactory work through the date of termination specified by the MATA.

C. In the event of default by the CONTRACTOR, MATA shall be entitled to all of its
reasonable expenses, and its costs to include, but not limited to its reasonable
attorney’s fees incurred by reason of such default.

d. In addition to the foregoing, MATA reserves the right to cancel any services or
portion of services to be provided hereunder upon written notice to the
CONTRACTOR specifying the canceled services and the effective date of such
cancellation. In the event of such cancellation, the CONTRACTOR shall be
compensated for satisfactory work completed and, further, the compensation due to
the CONTRACTOR hereunder shall be reduced accordingly effective said
cancellation date.

Employment of Contractor - MATA hereby agrees to engage the CONTRACTOR and the
CONTRACTOR hereby agrees to perform the services hereafter set forth in connection with

the project.

Interest of the Contractor - The CONTRACTOR covenants that it presently has no interest
and shall not acquire any interest, direct or indirect, which would conflict in any manner or
degree with the performance of services required to be performed under this CONTRACT.
The CONTRACTOR further covenants that in the performance of this CONTRACT no person
having any such interest shall be employed.

Independent Contractor - The CONTRACTOR is at all times an independent contractor and
in no wise shall be deemed to be in joint venture, partnership, or other relationship with
MATA.

Indemnification - The CONTRACTOR shall indemnify, save, defend, and hold MATA, the City
of Memphis, TN, Mid-South Transportation Management, Inc, and RATP DEV USA, their
officers, agents and employees free from all losses, damages, claims, and expenses,
including but not limited to attorneys’ fees in any wise arising out of, occurring in
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connection with, or resulting from the actions and omissions of the CONTRACTOR, its
employees, agents, or contractors in the performance of its work hereunder, regardless of
whether or not such loss, damage, claim or expense is caused in part by a party indemnified
hereunder.

a.

Indemnification of the Contractor. By executing this CONTRACT, the CONTRACTOR

assumes the entire responsibility and liability for any and all claims, damage or
injury of any kind or nature (including death) to all persons, whether employees of
the CONTRACTOR or otherwise, and to all property including, but not limited to, the
replacement cost and loss of use of property, caused by, resulting from, arising out
of, or occurring in connection with, or resulting from the performance of the work
by the CONTRACTOR, its agents, servants, employees, or subcontractors or anyone
directly or indirectly employed by any of them for whose acts any of them may be
liable.

If any claim is made against the AUTHORITY or any other party indemnified
hereunder for any damage, injury, death, or loss, whether such claim is based upon
the CONTRACTOR's or its agents', servants', employees' or subcontractors'
(including any contractors or subcontractors employed by the AUTHORITY and
whose performance and work is subject to the supervision and control of
CONTRACTOR) alleged active or passive negligence or participation in the wrong, or
upon any alleged breach of any statutory duty or obligation or alleged breach of any
other duty or obligation on the part of the CONTRACTOR, its agents, servants,
employees or subcontractors, or in any other instance for which the CONTRACTOR
has assumed responsibility in this CONTRACT, the CONTRACTOR shall indemnify,
defend and hold harmless the AUTHORITY, its officers, directors, agents, servants,
staff and employees (and any other party indemnified hereunder) from and against
any and all loss, expense, judgment, damage or injury (including attorney's fees and
expenses) that the AUTHORITY or its officers, directors, agents, servants, staff or
employees (and any other party indemnified hereunder) may sustain as the result
of any such claim or breach. The CONTRACTOR shall assume on behalf of the
AUTHORITY, its officers, directors, agents, staff, servants and employees (and any
other party indemnified hereunder) the defense of any action at law or in equity
which may be brought against any of them on any such claim or breach by retaining
counsel approved by the AUTHORITY, and shall pay on behalf of any of them the
amount of any judgment with any costs or expenses incurred by any of them in
connection with such claim or breach.

Labor Indemnity. The CONTRACTOR shall indemnify, defend and hold harmless the
AUTHORITY from any and all administrative and judicial actions (including
reasonable attorney's fees related to any such action) incurred by the AUTHORITY
in connection with.any labor related activity arising from the performance of the
WORK of the CONTRACTOR. As used in this CONTRACT, "labor related activity"
includes, but is not limited to, strikes, walk-outs, informational or organizational or
organization picketing, use of placards, distribution of hand-outs, leaflets in or in
the vicinity of any facility where the AUTHORITY conducts business. The
AUTHORITY shall advise the CONTRACTOR if any labor related activity occurs and
the CONTRACTOR shall arrange, at its expense, for the legal representation
necessary to protect the AUTHORITY with counsel approved by the AUTHORITY.

Cost Analysis - MATA reserves the right to conduct a cost or price analysis for any
purchase. MATA may be required to perform a cost analysis when competition is lacking
for any purchase. Sole source procurements or procurements which result in a single BID
being received will be subject to a cost analysis which will include the appropriate
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34.

35.

36.

verification of cost data, the evaluation of specific elements of costs and the projection of
the data to determine the effect on Bid prices. MATA may require a pre-award audit, and
potential contractors shall be prepared to submit data relevant to the proposed work which
will allow MATA to sufficiently determine that the proposed price is fair, reasonable, and in
accordance with Federal, State, and local regulations. Procurements resulting in a single
BID will be treated as a negotiated procurement and MATA reserves the right to negotiate
with the single BIDDER to achieve a fair and reasonable price. If both parties cannot agree
upon a negotiated price, MATA reserves the right to reject the single BID.

Contract change orders or modifications will be subject to a cost analysis.

False or Fraudulent Statements or Claims - The CONTRACTOR acknowledges and agrees
that:

a. The Program Fraud Civil Remedies Act of 1986, as amended, 31 U.S.C. §§ 3801 et
seq. and U.S. Department of Transportation (DOT) regulations “Program Fraud Civil
Remedies,” 49 C.F.R. Part 31, apply to its activities in connection with the Project.
Accordingly, by executing the CONTRACT, the CONTRACTOR certifies or affirms the
truthfulness and accuracy of any statement it has made, it makes, or it may make in
connection with the Project covered by the CONTRACT. In addition to other
penalties that may apply, the CONTRACTOR also acknowledges that if it makes a
false, fictitious, or fraudulent claim, statement, submission, or certification to the
Federal Government, the Federal Government reserves the right to impose the
penalties of the Program Fraud Civil Remedies Act of 1986, as amended, on the
CONTRACTOR to the extent the Federal Government deems appropriate.

b. If it makes a false, fictitious, or fraudulent claim, statement, submission, or
certification to the Federal Government in connection with an urbanized area
formula project financed with Federal assistance authorized by 49 U.S.C. § 5307, the
Government reserves the right to impose on the CONTRACTOR the penalties of 18
US.C. § 1001 and 49 US.C. § 5307(n)(1), to the extent the Federal Government
deems appropriate.

No Contingency Fees - The CONTRACTOR shall warrant that no person or selling agency has
been employed or retained to solicit or secure this CONTRACT upon an agreement or
understanding for a commission, percentage, bonus brokerage, or contingent fee, excepting
bona fide employees or bona fide established commercial or selling agencies maintained by
the CONTRACTOR for the purpose of securing business, for the breach or violation of which
warranty MATA shall have the right to annul said CONTRACT without liability or, in its
discretion, to deduct from the Contract price or consideration the full amount of such
commission, percentage, brokerage or contingent fee.

Copeland "Anti-Kickback” Act. as amended - The CONTRACTOR shall comply with the
Copeland “Anti-Kickback” Act, 18 U.S.C. 874 and 40 U.S.C. 276c, and U.S. Department of
Labor (DOL) regulations, “Contractors and Subcontractors on Public Building or Public
Work Financed in Whole or in part by Loans or Grants from the United States”, 29 C.F.R.
Part 3. In addition to other requirements that may apply:

a. The CONTRACTOR will not induce, by any means, any person employed in the
construction, completion, or repair of public work, to give up any part of the
compensation to which that employee is otherwise entitled.

b. MATA agrees to report every suspected or reported violation of the Copeland "Anti-
Kickback” Act or its Federal implementing regulations to FTA.
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37.

38.

39.

40.

41.

Excluded Facilities - The CONTRACTOR shall comply with the provisions of 40 CFR Part 15
which prohibits the use of facilities included on the EPA list of violating facilities.

1dentical Bids - In the unlikely event that identical BIDs are received, a toss of a coin will be
used to determine the successful bidder.

Bid Bond - As security for the acceptance of the CONTRACT, each BID shall be accompanied
by a BIDDER's bond (bonding company must be acceptable to MATA) or certified cashier's
check in the amount of five percent (5%) drawn payable to the purchaser. Such Bid
deposits of all BIDDERs will be held by purchaser until all BIDs submitted shall have
been evaluated, and the BIDs have either been rejected in whole or in part, or the award of
the CONTRACT or Contracts has been made. The Bid deposit of the successful BIDDER will
be held until the CONTRACT is duly executed and the CONTRACTOR has provided the
necessary Performance Bond required. Bid deposits will be returned to the unsuccessful
BIDDERs upon the award of the CONTRACT. If the successful BIDDER to whom the
CONTRACT shall have been awarded fails or refuses to execute the CONTRACT within ten

(10) days after the award of the CONTRACT, the amount of the Bid deposit shall be forfeited
to and retained by the AUTHORITY as liquidated damages for such neglect or refusal, and
the AUTHORITY may proceed to award the CONTRACT with another company. The
bonding company must have a local office, and the name, address and phone number of the
local agent must be shown.

Performance Bond - The successful BIDDER shall furnish a Payment and Performance Bond
in an amount equal to one hundred percent (100%) of the sum as security for the faithful
performance of this CONTRACT. Form of instrument shall be standard City of Memphis
form, a copy of which is attached (Section 00500). Bond shall be furnished through an
agent domiciled and legally authorized to do business in the State of Tennessee and
delivered to the AUTHORITY no later than the date of execution of the CONTRACT. Surety
company shall be one acceptable to MATA with a local office, and the name, address and
phone number of the local agent must be shown.

Lobbying - Federal regulations require MATA to include certifications from contractors.
Accordingly, the CONTRACTOR must sign the attached certification. (Exhibit IV)

By executing this CONTRACT, the CONTRACTOR certifies to the best of its knowledge and
belief that:

a. No Federal appropriated funds have been paid or will be paid on behalf of the
undersigned to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriate funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the CONTRACTOR shall complete and submit Office of
Management and Budget Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.
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c. The CONTRACTOR shall insert the language of this certification in all subcontracts,
and require that all subcontractors at any tier shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.
Any person who fails to file the required certification shall be subject to a civil penalty of
not less than $10,000 and not more than $100,000 for each such failure. This applies to
procurements of $100,000 or more.

Equal Employment Opportunity -

A Nondiscrimination. Pursuant to Department of Labor regulations at 41 C.F.R. 60-1.4
{(b) and 60-1.4 (c):

(1)

(2

@3)

(4)

The CONTRACTOR agrees that is will incorporate or cause to be
incorporated into any contract for construction work, or modification
thereof, as defined in Department of Labor regulations, "Office of Federal
Contract Compliance Programs, Equal Employment Opportunity,
Department of Labor, "41 C.F.R. Chapter 60, that is paid for in whole or in
part with funds obtained from the Federal Government or borrowed on the
credit of the Federal Government pursuant to a grant, cooperative
agreement, contract, loan, insurance, or guarantee, or undertaken pursuant
to a Federal program involving the grant, cooperative agreement, contract,
loan, insurance, or guarantee, the following equal opportunity clause:

Prime Contracts: Each Federal contracting agency is required include the
Equal Opportunity (EQ) clause found at 41 CFR 60-14(a), and the
Affirmative Action (AA) clauses found at 41 CFR 60-250.4 and §0-741.4 in
all nonexempt construction contracts.

Omission of contract clauses from contract: The EO/AA clauses may be
expressly included in the contracts or incorporated by reference (41 CFR
60-1.4(d), 60-250.22 and 60-741.22). The clauses are, however, a part of
the construction contracts even if they are not physically incorporated in
the contract document (41 CFR 60-1.4(e), 41 CFR 60-4.9, 41 CFR 60-250.23
and 41 CFR 60-741.23).

Segregated Facilities:

General. In order to comply with his obligations under the equal
opportunity clause, a prime CONTRACTOR or Sub-Contractor must insure
that facilities provided for employees are provided in such a manner that
segregation on the basis of race, color, religion, or national origin cannot
result. He may neither require such segregated use by written or oral
policies nor tolerate such use by employee custom. His obligation extends
further to insuring that his employees are not assigned to perform their
services at any location, under his control, where the facilities are
segregated. This obligation extends to all contracts containing the equal
opportunity clause regardless of the amount of the contract. The term
"facilities” as used in this section means waiting rooms, work areas, time
clocks, restrooms, washrooms, locker rooms, and other storage or dressing
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(5

(6)

(7)

®

9

(10)

areas, parking lots, drinking fountains, recreation or entertainment areas,
transportation, and housing facilities provided for employees.

Certification by prime CONTRACTORs and Sub-Contractors. Prior to the
award or any nonexempt government contract of subcontract or federally
assisted construction contract or subcontract, each agency or applicant shall
require the prospective prime CONTRACTOR and each prime CONTRACTOR
and subcontractor to submit a certification, in the form approved by the
Director, that the prospective prime CONTRACTOR or subcontractor does
not and will not maintain any facilities he provides for his employees in a
segregated facilities are maintained; and that he will obtain a similar
certification in the form approved by the Director, prior to the award of any
nonexempt sub-contract.

The CONTRACTOR will not discriminate against any employee or applicant
for employment because of race, color, creed, age, sex, disability or national
origin. The CONTRACTOR will take affirmative action to ensure that
applicants are employed, and that employees are treated during
employment without regard to their race, color, creed, age, sex, disability or
national origin. Such action shall include, but not be limited to the
following: employment, upgrading, demotion, or transfer, recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The
CONTRACTOR agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

The CONTRACTOR will, in all solicitations or advertisements for employees
placed by or on behalf of the CONTRACTOR, state that all qualified
applicants will receive consideration for employment without regard to
race, color, creed, age, sex, disability or national origin.

The CONTRACTOR will send to each labor union or representative of
workers with which he has a collective bargaining agreement or other
contract or understanding, a notice to be provided advising the said labor
union or worker's representatives of the CONTRACTOR's commitments
under this section 202 of Executive Order 11246 of September 24, 1965, as
amended by Executive Order 11375 and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

The CONTRACTOR will comply with all provisions of Executive Order 11246
of September 24, 1965, as amended by Executive Order 11375 and of the
rules, regulations, and relevant orders of the Secretary of Labor.

The CONTRACTOR will furnish all information and reports required by
Executive Order 11246 of September 24, 1965, as amended by Executive
Order 11375 and by the rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto, and will permit access to his books, records, and
accounts by the Federal Transit Administration, (FTA) and the Secretary of
Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

In the event of the CONTRACTOR's noncompliance with the non-
discrimination clauses of this CONTRACT or with any of the said rules,
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regulations or orders, this CONTRACT may be canceled, terminated, or
suspended in whole or in part and the CONTRACTOR may be declared
ineligible for further Governments or federally assisted construction
contracts in accordance with procedures authorized in Executive Order
11246 of September 24, 1965, as amended, and such other sanctions may be
imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, as amended, or by the rules, regulations, or orders of
the Secretary of Labor, or as otherwise provided by law.

(11) The CONTRACTOR will include the portion of the sentence immediately
proceeding paragraph (a) the provisions of paragraphs (5) through (11) in
every subcontract or purchase order unless exempted by rules, regulations,
or orders of the Secretary of Labor issued pursuant to section 204 of
Executive Order 11246 of September 24, 1965, as amended by Executive
Order 11375 so that such provisions shall be binding upon each
subcontractor or vendor. The CONTRACTOR will take such action with
respect to any subcontract or purchase order as the Secretary of Labor or
FTA may direct as a means of enforcing such provisions, including sanctions
for noncompliance; provided, however, that in the event a CONTRACTOR
becomes involved in, or is threatened with, litigation with a subcontractor
or vendor as a result of such direction by the Secretary of Labor or FTA, the
CONTRACTOR may request the United States to enter into such litigation to
protect the interests of the United States.

(12) The CONTRACTOR shall refrain from entering into any contract or contract
modification subject to Executive Order 11246 of September 24, 1965, as
amended, with any contractor debarred from, or who has not demonstrated
eligibility for Government contracts pursuant to the Executive Order.

The CONTRACTOR shall incorporate the above clauses (5-12) in each of its
subcontracts, and further shall ensure that each of its non-exempt subcontractors
does likewise.

43.  Labor Provisions -

A.

Construction Contracts. Pursuant to Department of Labor regulations, "Labor
Standards Provisions Applicable to Contracts Covering Federally Financed and
Assisted Construction (Also Labor Standards Provisions Applicable to Non-
construction Contracts Subject to the Contract Work Hours and Safety Standards
Act),” 29 CF.R. Part 5, the following provisions shall be incorporated in each
construction contract of $2,000 or more let by the Recipient in carrying out the
Project.

(1) Minimum Wages

a. All laborers and mechanics employed or working upon the site of the
work (or under the United States Housing Act of 1937 or under the Housing
Act of 1949 in the construction or development of the project), will be paid
unconditionally and not less often than once a week, and without
subsequent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secretary of Labor
under the Copeland Act, 29 C.F.R, Part 3), the full amount of wages and bona
fide fringe benefits (or cash equivalents thereof) due at the time of payment
computed at rates not less than those contained in the wage determination
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of the Secretary of Labor which is attached here to and made a part hereof,
regardless of any contractual relationship which may be alleged to exist
between the contractor and such laborers and mechanics. Contributions
made or costs reasonably anticipated for bona fide fringe benefits under
section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics
are considered wages paid to such laborers or mechanics, subject to the
provisions of 29 C.F.R. § 5.5(a)(1)(iv); also, regular contributions made or
costs incurred for more than a weekly period (but not less often than
quarterly) under plans, funds, or programs that cover the particular weekly
period, are deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification of work actually performed, without regard to skill, except as
provided at 29 C.P.R. § 5.5 (a) (4). Laborers or mechanics performing work
in more than one classification may be compensated at the rate specified for
each classification for the time actually worked therein: Provided, that the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under 29
C.F.R. section 5.5 (a) (1) (ii} and the Davis-Bacon Poster WH-1321) shall be
posted at all times by the CONTRACTOR and its subcontractors at the site of
the work in a prominent and accessible place where it can be easily seen by
the workers.

b. The Contracting Officer shall require that any class of laborers or
mechanics that is not listed in the wage determination and that is to be
employed under the contract shall be classified in conformance with the
wage determination. The Contracting Officer shall approve an additional
classification and wage rate and fringe benefits therefor only when the
following criteria have been met:

(i) The work to be performed by the classification requested is
not performed by a classification in the wage determination;
and

(ii) The classification is utilized in the area by the construction
industry; and

(iff) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

If the contractor and the laborers and mechanics to be employed in
the classification (if known), or their representatives, and the Contracting
Officer agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the action
taken shall be sent by the Contracting Officer to the Administrator of the
Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, D.C. 20210. The administrator, or an
authorized representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and so advise the
Contracting Officer or will notify the Contracting Officer within the 30 day
period that additional time is necessary.
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In the event the CONTRACTOR, the laborers or mechanics to be
employed in the classification or their representatives, and the Contracting
Officer do not agree on the proposed classification and wage rate (including
the amount designated for fringe benefits, where appropriate), the
Contracting Officer shall refer the questions, including the views of all
interested parties and the recommendation of the Contracting Officer, to the
Administrator for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and so
advise the Contracting Officer or will notify the Contracting Officer within
the 30 day period that additional time is necessary.

The wage rate (including fringe benefits where appropriate)
determined pursuant to 29 C.F.R.§ 5.5 (a) (1) (v) (B) or 29 C.F.R.§ 5.5 (a) (1)
(v) (C), shall be paid to all workers performing work in the classification
under this CONTRACT from the first day on which work is performed in the
classification.

C. Whenever the minimum wage rate prescribed in the CONTRACT for
a class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the CONTRACTOR shall either pay the benefit
as stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof,

d. If the CONTRACTOR does not make payments to a trustee or other
third person, the CONTRACTOR may consider as part of the wages of any
laborer or mechanic the amount of any cost reasonably anticipated in
providing bona fide fringe benefits under a plan or program, provided, that
the Secretary of Labor has found, upon the written request of the
CONTRACTOR, that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the CONTRACTOR to set
aside in a separate account assets for the meeting of obligations under the
plan or program.

(2) Withholding. The Federal Transit Administration {FTA) shall upon its own
action or upon written request of an authorized representative of the Department of
Labor withhold or cause to be withheld from the CONTRACTOR, under this
agreement or any other federal contract with the same recipient or any other
federally assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued payments or
advances as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the CONTRACTOR or any
subcontractor the full amount of wages required by the CONTRACT. In the event of
failure to pay any laborer or mechanic, including any apprentice, trainee, or helper,
employed or working on the site of the work (or under the United States Housing
Act of 1937 or under the Housing Act of 1949 in the Construction or Development of
the FTA Assisted Project), all or part of the wages required by the CONTRACT, FTA
may, after written notice to the CONTRACTOR, sponsor, applicant, or OWNER, take
such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

(3)  Payrolls and Basic Records

a. Payrolls and basic records relating thereto shall be maintained by
the CONTRACTOR during the course of the work and preserved for a period
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of three years thereafter for all lJaborers and mechanics working at the site
of the work (or under the United States Housing Act of 1937, or under the
Housing Act of 1949, in the construction or development of the project).
Such records shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates of wages
paid (including rates of contributions or costs anticipated for bona fide
fringe benefits or cash equivalents thereof of the types described in section
1(b) (2) (B) of the Davis-Bacon Act), daily and weekly number of hours
worked, deductions made and actual wages paid. Whenever the Secretary
of Labor has found under 29 CF.R. § 5.5 (a} (1) (iv) that the wages of any
laborer or mechanic include the amount of any cost reasonably anticipated
in providing benefits under a plan or program described in section 1 (b) (2)

(B) of the Davis-Bacon Act, the CONTRACTOR shall maintain records which
show that the commitment to provide such benefits is enforceable, that the
plan or program is financially responsible and that the plan or program has
been communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual costs incurred in
providing such benefits. CONTRACTORs employing apprentices or trainees,
under approved programs, shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registrations of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. The CONTRACTOR shall submit weekly for each week in which any
contract work is performed a copy of all payrolls to FTA if FTA is a party to
the CONTRACT; but if FTA is not such a party, the CONTRACTOR will submit
the payrolls to the applicant, sponsor or OWNER, as the case may be, for
transmission to FTA. The payrolls submitted shall set out accurately and
completely all of the information required to be maintained under 29 C.F.R.
§ 5.5 (a) (3) (i). This information may be submitted in any form desired.
Optional form WH-347 is available for this purpose and may be purchased
from the superintendent of documents (Federal Stock No. 029-005-00014-
1), U.S. Government Printing Office, Washington, D.C. 20402. The prime
CONTRACTOR is responsible for the submission of copies of payrolls by all
subcontractors.

[ Each payroll submitted shall be accompanied by a "Statement of
Compliance," signed by the CONTRACTOR or subcontractor or his or her
agent who pays or supervises the payment of the persons employed under
the CONTRACT and shall certify the following:

)] That the payroll for the payroll period contains the information
required to be maintained under 29 C.F.R. § 5.5 (a) (3) (i) and that
such information is correct and complete.

(if) That each laborer or mechanic (including each helper, apprentice,
and trainee) employed on the CONTRACT during the payroll period
has been paid the full weekly wages earned, without rebate, either
directly or indirectly, and that no deductions have been made either
directly or indirectly from the full wages earned, other than
permissible deductions as set forth at 29 C.F.R. part 3.

(iif) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
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(4)

determination incorporated into the CONTRACT.

d. The weekly submission of a properly executed certification set forth
on the reverse side of optional form WH-347 shall satisfy the requirement
for submission of the "Statement of Compliance" required by 29 C.F.R. § 5.5

(2) (3) (i) (B).

e The falsification of any of the above certifications may subject the
CONTRACTOR or subcontractor to civil or criminal prosecution under 18
U.S.C. §1001 and 31 U.S.C. § 231.

£ The CONTRACTOR or subcontractor shall make the records required
under 29 C.F.R. § 55 (a) (3) (i) available for inspection, copying, or
transcription by authorized representatives of FTA or the Department of
Labor, and shall permit such representatives to interview employees during
working hours on the job. If the CONTRACTOR or subcontractor fails to
submit the required records or make them available, FTA may, after written
notice to the CONTRACTOR, sponsor, applicant, or OWNER, take such action
as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the required
records upon request or make such records available may be grounds for
debarment action pursuant to 29 C.F.R. § 5.12.

\ . | Trai

a. Apprentices. Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are employed
pursuant to and individually registered in a bona fide apprenticeship
program registered with the U.S. Department of Labor, Employment and
Training Administration, Bureau of Apprenticeship and Training, or with a
state apprenticeship agency recognized by the Bureau, or if a person is
employed in his or her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not individually
registered in the program, but who has been certified by the Bureau of
Apprenticeship and Training or a state apprenticeship agency (where
appropriate) to be eligible for probationary employment as an apprentice.
The allowable ratio of apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio permitted to the
CONTRACTOR as to the entire work force under the registered program.
Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage on the wage determination for the classification of
work actually performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a CONTRACTOR is
performing construction on a project in a locality other than that in which
its program is registered, the ratios and wage rates (expressed in
percentages of the journeyman's hourly rate} specified in the
CONTRACTOR's or subcontractor's registered program shall be observed.
Every apprentice must be paid at not less than the rate specified in
registered program for the apprentice's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable wage
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determination. Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for the
applicable classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification, fringe benefits
shall be paid in accordance with that determination. In the event the Bureau
of Apprenticeship and Training, or a state apprenticeship agency recognized
by the Bureau, withdraws approval of an apprenticeship program, the
CONTRACTOR will no longer be permitted to utilize apprentices at less than
the applicable predetermined rate for the work performed until an
acceptable program is approved.

b. Trainees. Except as provided in 29 C.F.R. § 5.16, trainees will not be
permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by
formal certification by the U.S. Department of Labor, Employment and
Training Administration. The ratio of trainees to journeymen on the job site
shall not be greater than permitted under the plan approved by the
Employment and Training Administration. Every trainee must be paid at
not less than the rate specified in the approved program for the trainee's
level of progress, expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the trainee program. If
the trainee program does not mention fringe benefits, trainees shall be paid
the full amount of fringe benefits listed on the wage determination unless
the administrator of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination that provides for less than full fringe
benefits for apprentices. Any employee listed on the payroll at a trainee rate
who is not registered and participating in a training plan approved by the
employment and training administration shall be paid not less than the
applicable wage rate on the wage determination for the classification of
work actually performed. In addition, any trainee performing work on the
job site in excess of the ratio permitted under the registered program shall
be paid not less than the applicable wage rate on the wage determination for
the work actually performed. In the event the Employment and Training
Administration withdraws approval of a ftraining program, the
CONTRACTOR will no longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an acceptable -
program is approved.

¢. Equal Employment Opportunity. The utilization of apprentices, trainees,
and journeymen under 29 C.F.R. Part 5 shall be in conformity with the Equal

Employment Opportunity requirements of Executive Order no. 11246, as
amended, and 29 C.F.R. part 30.

Compliance with Copeland Act Requirementss The CONTRACTOR shall

comply with the requirements of 29 C.F.R. part 3, which are incorporated
herein by reference.

Contract Termination: Debarment. A breach of the contract clauses in 29
C.FR. § 5.5 may be grounds for termination of the CONTRACT, and for
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debarment as a contractor and a subcontractor as provided in 29 C.F.R. §
5.12.

Compliance with Davis-Bacon and Related Act Requirements. All rulings and

interpretations of the Davis-Bacon and related acts contained in 29 C.E.R
Parts 1, 3, and 5 are incorporated herein by reference.

Disputes Concerning Labor Standards. Disputes arising out of the labor
standards provisions of this CONTRACT shall not be subject to the general
disputes clause of this CONTRACT. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor set forth in 29
C.F.R. parts 5, 6, and 7. Disputes within the meaning of this clause include
disputes between the CONTRACTOR (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the employees or their
representatives.

Certification of Blieibility.

a. By entering into this agreement or a third party contract financed under
this agreement, the CONTRACTOR certifies that neither it (nor he nor she)
nor any person or firm that has an interest in the contractor's firm is a
person or firm ineligible to be awarded government contacts by virtue of
section 3(a) of the Davis-Bacon Act or 29 C.F.R. § 5.12 (a) (1).

b. No part of this CONTRACT shall be subcontracted to any person or firm
ineligible for award of a government contract by virtue of section 3 (a) of the
Davis-Bacon Act or 29 C.F.R. § 5.12 (a) (1).

¢. The penalty for making false statements is prescribed in the U.S. Criminal
Code, 18 U.S.C. § 1001.

Overtime Requirements. No CONTRACTOR or subcontractor contracting for
any part of the contract work which may require or involve the employment
of laborers or mechanics shall require or permit any such laborer or
mechanic in any work week in which he or she is employed on such work to
work in excess of forty hours in such work week unless such laborer or
mechanic receives compensation at a rate not less than one and one-half
times the basic rate of pay for all hours worked in excess of forty hours in
such work week.

Yiolation; Liabilitv for Unpaid Wages; Liquidated Damages. In the event of

any violation of the requirements of 29 CFR § 55 (b) (1), the
CONTRACTOR and any subcontractor responsible therefor shall be liable for
the unpaid wages. In addition, such CONTRACTOR and subcontractor shall
be liable to the U.S. (in the case of work done under Contract for the District
of Columbia or a territory, to such district or to such territory) for liquidated
damages, such liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards, employed
in violation of 29 C.F.R. § 5.5 (b) (1) in the sum of $10 for each calendar day
on which such individual was required or permitted to work in excess of the
standard work week of forty hours without payment of the overtime wages
required by 29 C.F.R. § 5.5 (b) (1).
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(12) Withholding for Unpaid Wages and Liquidated Damages. FTA or the
AUTHORITY shall upon its own action or upon written request of an
authorized representative of the Department of Labor withhold or cause to
be withheld, from any moneys payable on account of work performed by the
CONTRACTOR or subcontractor under any such contract or any other
federal Contract with the same prime contractor, or any other federally
assisted contract subject to the Contract Work Hours And Safety Standards
Act, which is held by the same prime CONTRACTOR, such sums as may be
determined to be necessary to satisfy any liabilities of such CONTRACTOR
or subcontractor for unpaid wages and liquidated damages as provided in
the clause set forth at 29 C.F.R.§ 5.5 (b) (2).

(13) Subcontracts. The CONTRACTOR or subcontractor shall insert in any
subcontracts the clauses set forth in Section 42A1 through A13 of this
agreement and also a clause regarding the subcontractors to include these
clauses in any lower tier subcontracts. The prime CONTRACTOR shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in Section 42A1 through A12 of this
agreement.

Seismic Requirements - The CONTRACTOR agrees to comply with U.S. DOT regulations,
"Seismic Safety,” 49 C.F.R. Part 41, and any implementing guidance FTA may issue.

Contract Security - The CONTRACTOR agrees to follow the requirements of 49 C.F.R. §
18.36 (h) or 49 C.F.R. 19.48 (c), as applicable, and Federal (FTA) guidelines with regard
to bid guarantees and bonding requirements.

Safety Standards - Pursuant to Section 107 of the Contract Work Hours and Safety
Standards Act and Department of Labor regulations, "Safety and Health Regulations for
Construction," 29 C.F.R. § 1926, no laborer or mechanic working on a construction contract
shall be required to work in surroundings or under working conditions that are unsanitary,
hazardous, or dangerous.

Contract Work Hours and Safety Standards Act. as amended. The CONTRACTOR agrees to

comply and assures compliance with section 102 and 107 of the Contract Work Hours and
Safety Standards Act, as amended, 40 U.S. C. Section 327 through 333; and implementing
U.S. DOL regulations, "Labor Standards Provisions Applicable to Contracts Governing
Federally Financed and Assisted Construction (also Labor Standards Provisions Applicable
to Non-construction Contracts Subject to the Contract Work Hours and Safety
Standards Act)," 29 C.F.R. Part 5; and U.S. DOL regulations, "Safety and Health Regulations
for Construction, " 29 C.F.R. Part 1926. In addition to other requirements that may apply:

a. In accordance with section 102 of the Contract Work Hours and Safety Standards
Act, as amended, 40 U.S. C. Section 327 through 332, the CONTRACTOR agrees and
assures that, for the Project, the wages of every mechanic and laborer will be
computed on the basis of a standard work week of 40 hours, and that each worker
will be compensated for work exceeding the standard work week at a rate of not
less than 1.5 times the basic rate of pay for all hours worked in excess of 40 hours in
the work week. The CONTRACTOR agrees that determination pertaining to these
requirements will be made in accordance with applicable U.S. DOL regulations,
"Labor Standards Provisions Applicable to Contracts Governing Federally Financed
and Assisted Construction (also Labor Standards Provisions Applicable to Non-
construction Contracts Subject to the Contract Work Hours and Safety Standards
Act)," 29 C.F.R. Part 5.
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b. In accordance with section 107 of the Contract Work Hours and Safety Standards
Act, as amended, 40 U.S.C. Section 333, the CONTRACTOR agrees and assures that
no laborer or mechanic working on a construction contract shall be required to
work in surroundings or under working conditions that are unsanitary, hazardous,
or dangerous to his or her health and safety, as determined in accordance with U.S.
DOL regulations, "Safety and Health Reguiations for Construction,” 29 C.F.R. Part
1926.

c. The requirements of this Section do not apply to a third party contract for the
purchase of supplies, materials, or articles ordinarily available on the open market.

47.  Insurance-
A Contractor to Maintain Insurance, The CONTRACTOR shall purchase and maintain

in a company or companies licensed to do business in the State of Tennessee such
insurance as will protect him from claims set forth below which may arise out of or
result from the CONTRACTOR's operations under the CONTRACT, whether such
operations be by himself or by any Subcontractor or by anyone directly or indirectly
employed by any of them or by anyone for whose acts any of them may be liable:

(1) Claims under worker's compensation, disability benefit and other
similar employee benefit acts. The CONTRACTOR shall provide
Worker's Compensation coverage in accordance with the Statutory
Requirements of the State of Tennessee and shall require all
subcontractors to do likewise. The AUTHORITY and the City of
Memphis shall not be responsible for any Independent CONTRACTOR's
payments under worker's compensation or other insurance premiums;

(2) claims for damages because of bodily injury, occupational sickness or
disease, or death of his employees;

(3) claims for damages because of bodily injury, sickness, or disease, or
death of any person other than his employees;

(4) claims for damages insured by usual personal injury liability coverage
which are sustained (1) by any person as a result of an offense directly
or indirectly related to the employment of such person by the
CONTRACTOR, or (2) by any other person;

(5) claims for damages, other than to the Work itself, because of injury to or
destruction of tangible property, including loss of use resulting
therefrom;

(6) claims for damages because of bodily injury or death of any person or
property damage arising out of the ownership, maintenance or use of
any motor vehicle;

2] Liability insurance shall include all major divisions of coverage and be
on a comprehensive basis including:

a.  Premises--Operations (including Explosion, Collapse, Under-

ground coverage, X-C-U as applicable)
b. Independent Contractor's Protective
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Products and Completed Operations

Personal injury Liability with Employment Exclusion deleted.

e.  Contractual--including specified provision for the Contractor's
obligations

f Owned, non-owned and hired motor vehicles

g.  Broad Form Property Damage including Completed Operations.

h.  Umbrella Excess Liability.

g n

Amount of Insurance. The insurance required by Section 47(A) shall be written for
not less than the following, or greater if required by law:

(1)

(2)

(3)

(4)

(5)

(6)

)

Worker's Compensation—Statutory:
Employer's Liability: $500,000

Comprehensive general liability, including:
Premises-Operations

Independent Contractor's Protective

Product and Completed Operations

Broad Form Property Damage

Contractual Liability Endorsement

Combined single limits for bodily injury and property damage;

$1,000,000 Each occurrence
$2,000,000 General aggregate

Property damage liability insurance shall provide X, C, or U coverage.
Contractual Liability:

$1,000,000 Each occurrence Combined Single Limit
$2,000,000 General aggregate

Perscnal Injury, with Employment Exclusion deleted:
$1,000,000 Each occurrence

Comprehensive Automobile Liability:

Combined single limits for bodily injury and property damage:
$1,000,000 Each occurrence

Umbrella Excess Liability:
$5,000,000 over primary insurance

Railroad Protective Liability:

(Not required for this CONTRACT)
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Contractual Liability Coverage. The insurance required by Section 47(A) shall

include contractual liability insurance applicable to the CONTRACTOR's obligations
under Section 32.

Proof of Coverage. Certificates of Insurance acceptable to the Authority shall be
filed with the Authority prior to commencement of the WORK and approved by the
Authority and the City of Memphis. The CONTRACTOR shall not allow any
subcontractors to commence work on its subcontract until all similar insurance
required of the subcontractors has been so obtained and approved. These
Certificates shall each contain a provision that it will not be subject to cancellation,
termination or change except after thirty (30) days prior to written notice to the
Authority and the City of Memphis and that not less than thirty (30) days notice of
non-renewal will be provided to the Authority and the City of Memphis by certified
mail. One copy of the Certificates herein required shall be furnished for each copy
of the CONTRACT. The Certificate shall specifically set forth evidence of all
coverage required by Sections 47(A), (B) and (C). The CONTRACTOR shall furnish
to the Authority and the City of Memphis copies of any endorsements that are
subsequently issued amending coverage or limits.

Additiopal Insureds. The CONTRACTOR shall cause the Authority, the City of
Memphis, Shelby County Government, Mid-South Transportation Management, Inc.,
and RATP DEV USA their respective officers, directors, staffs and employees, to be
named on each of the CONTRACTOR's certificates of insurance as additional
named insureds.

' i Any coverage applicable to OWNER under
CONTRACTOR's insurance policies shall be primary and non-contributing with any
insurance maintained by OWNER in its own name and on its own behalf. Copies of
endorsements to CONTRACTOR's policies shall be provided to OWNER.

The Right of the Authority to Maintain Insurance. In the event the CONTRACTOR

fails to furnish and maintain the required insurance or to furnish certificates of
insurance, the Authority shall have the right, at its option, to terminate this
CONTRACT or to take out and maintain such insurance, and hold the CONTRACTOR
liable for the cost. Compliance by the CONTRACTOR with the requirements of this
Section 47 shall in no way relieve the CONTRACTOR from liability by it under any
provision of this CONTRACT or the Contract Documents,

Property Insurance. CONTRACTOR shal, at its own expense, procure and maintain
for the duration of the project:

(1)  Builder's Risk Insurance,
Coverage provided by this policy shall be written:

a to apply to Authority, CONTRACTOR, subcontractors and
materialmen as insureds as their interests may appear at time of
loss;

b. to require a mutual waiver of subrogation clause whereby the
Authority and CONTRACTOR waive any and all rights of recovery
against one another for damages resulting from loss insured
pursuant to this Section;
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C. to authorize CONTRACTOR to adjust and settle any and all claims
on behalf of all involved insureds; and

This insurance shall be for a Limit of Liability for any one occurrence of
$750,000 subject to deductible amounts acceptable to CONTRACTOR.

(2)
Canada. If any project property is in transit or is located outside the
continental United States or Canada for any reason, CONTRACTOR shall
arrange to insure such property for its full replacement value.

(1) The CONTRACTOR shall be responsible from the time of signing this
CONTRACT or from the beginning of the first work, whichever shall be earlier, for
all injury or damage of any kind to persons or property resulting from this work.

(2) Hold Harmless - In addition to the liability imposed upon the CONTRACTOR
on account of bodily injury (including death) or property damage suffered through
the CONTRACTOR's negligence, which liability is not impaired or otherwise affected
hereby, the CONTRACTOR assumes the obligation to protect, defend, indemnify and
hold the Authority, the City of Memphis, Shelby County Government, Mid-South
Transportation Management, Inc, RATP DEV USA their respective officers,
directors, staffs and employees free and harmless from and against any and all
losses, penalties, damages, settlements, costs, charges, professional fees, or other
expenses or liabilities of any kind and character in connection with or arising
directly or indirectly out of this CONTRACT and/er the performance hereof by act
or omission of the CONTRACTOR or subcontractor, or anyone either (1) directly or
indirectly employed or (2) under the supervision of any of them in the prosecution
of the work included in this CONTRACT.

(3)  Premium and Reporting Responsibilities - CONTRACTOR is responsible for

the payment of all insurance policy premiums, and all policies shall be endorsed to
provide that there will be no recourse against the Authority or the City of Memphis
for payment of premium, The CONTRACTOR is also responsible for all reporting to
the insurer required by such policies.

Insurance Coverages - The following coverages are to be included in the foregoing
CONTRACT. Any exclusions from these coverages shall be noted on the Certificate
of Insurance provided to the Authority:

General Liability. CONTRACTOR's General Liability form including Broad Form
General Liability Extension Endorsement or its equivalent {(including Premises and
Operations; Independent CONTRACTOR's Protective; Products and Completed
Operations; Broad Form Property Damage; Fire Legal Liability; Personal and
Advertising Liability; Explosion, Collapse, and Underground Coverage and naming
the City of Memphis as Additional Insured:

$2,000,000 General Aggregate

$1,000,000 Products - Completed/Operations
$1,000,000 Persconal and Advertising Injury
$1,000,000 Each Occurrence

$ 50,000 Fire Damage (Any one fire)

$ 5,000 Medical Expense (Any one person)
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Property Insurance. CONTRACTOR shall be responsible for maintaining any and all
property insurance on their own equipment.

CONTRACTOR is required to provide copies of the insurance policies upon request.

Personal Liability of Public Officials - In carrying out any of the Contract provisions or in
exercising any power or authority granted to him by this CONTRACT, there shall be no

liability upon the PROJECT MANAGER, his/her authorized representatives, or any officials
of the OWNER, or Mid-South Transportation Management, Inc. (MTM), of the City of
Memphis, TN (City), or RATP DEV USA either personally or as an official of the OWNER or of
MTM. It is understood that in such matters they act solely as agents any representatives of
the OWNER or of MTM.

No Waiver of Legal Rights -

a. Upon completion of the WORK, the OWNER will expeditiously make final inspection
and notify the CONTRACTOR of final acceptance. Such final acceptance, however,
shall not preclude or estop the QWNER from correcting any measurement, estimate,
or certificate made before or after completion of the WORK, nor shall the OWNER
be precluded or estopped from recovering from the CONTRACTOR or his/her
surety, or both, such overpayment as may be sustained, or by failure on the part of
the CONTRACTOR to fulfill his/her obligations under the CONTRACT. A waiver on
the part of the OWNER of any breach of any part of the CONTRACT shall not be held
to be a waiver of any other or subsequent breach.

b. The CONTRACTOR, without prejudice to the terms of the CONTRACT, shall be liable
to the OWNER for latent defects, fraud, or such gross mistakes as may amount to
fraud, or as regards the OWNER's rights under any warranty or guaranty.

Title VI of the Civil Rights Act of 1964 - The CONTRACTOR will comply and will assure the

compliance by subcontractors under this Project with all the requirements imposed by
Title VI of the Civil Rights Act of 1964 (49 U.S.C. Section 2000d), the Regulations of DOT
issued thereunder, 40 C.F.R. Part 21 and the assurances by MATA pursuant thereto.

i i ilities - The CONTRACTOR agrees to comply
with the requirements of 49 U.S.C. § 5301(d) which expresses the Federal policy that the
elderly and persons with disabilities have the same right as other persons to use mass
transportation service and facilities, and that special efforts shall be made in planning and
designing those services and facilities to implement those policies. The CONTRACTOR also
agrees to comply with all applicable requirements of section 504 of the Rehabilitation Act
of 1973, as amended, 29 U.S.C. § 794, which prohibits discrimination on the basis of
handicaps, and with the Americans with Disabilities Act of 1990 (ADA), as amended, 42
U.5.C. §§ 12101 et seq, which requires the provision of accessible facilities and services,
and with the following Federal regulations, including any amendments thereto:

a. U.S. DOT regulations, “Transportation Services for Individuals with Disabilities
(ADA),”49 C.F.R. Part 37;

b. U.S. DOT regulations “Nondiscrimination on the Basis of Handicap in Programs and
Activities Receiving or Benefiting from Federal Financial Assistance,"49 C.F.R. Part
27;
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C. Joint U.S. Architectural and Transportation Barriers Compliance Board/U.S. DOT
regulations, “Americans with Disabilities (ADA) Accessibility Specifications for
Transportation Vehicles,”36 C.F.R. Part 1192 and 49 C.F.R. Part 38;

d. U.S. Department of Justice (DO]) regulations, “Nondiscrimination on the Basis of
Disability in State and Local Government Services,”28 C.F.R. Part 35;

e. U.S. DO] regulations, “Nendiscrimination on the Basis of Disability by Public
Accommodations and in Commercial Facilities,”28C.F.R. Part 36;

f U.S. General Services Administration (GSA) regulations, “Accommodations for the
Physically Handicapped,”"41 C.F.R. Subpart 101-19;

g U.S. Equal Employment Opportunity Commission, “Regulations to Implement the
Equal Employment Provisions of the Americans with Disabilities Act,"29 C.F.R. Part
1630;

h. U.S. Federal Communications Commission regulations, “Telecommunications Relay
Services and Related Customer Premises Equipment for the Hearing and Speech
Disabled,"47 C.F.R. Part 64, Subpart F; and

i FTA regulations, “Transportation for Elderly and Handicapped Persons,”"49 C.F.R.
Part 609; and

j. Any implementing requirements FTA may issue.

Liquidated D i

In the event of delay in the completion of delivery beyond the CONTRACT delivery date,
MATA shall assess as liquidated damages and not penalties at seven hundred and fifty
dollars ($750.00) per calendar day for undelivered or incomplete materials or
unfinished services required by this CONTRACT.

MATA will deduct and retain out of any money due or becoming due hereunder the amount
of liquidated damages, and in case those amounts are less than the amounts of liquidated
damages, the CONTRACTOR shall be liable to pay the difference upon demand.

If the CONTRACTOR is delayed in the progress or completion of the WORK by any act or
neglect of MATA or an employee of MATA, or by a separate contractor employed by MATA,
or by changes ordered, or by labor disputes not caused by or resulting from actions
attributable to the CONTRACTOR, then the times fixed for completion of the WORK shall be
extended for a period equivalent to the actual time lost by reason of such causes. No time
extensions will be issued unless the CONTRACTOR provides notice in writing of a request
for time extension to MATA before the last day of each calendar month for all delays
occurring within said calendar month. At the end of each month the CONTRACTOR shall
provide to MATA a narrative explaining the facts and circumstances surrounding each
continuing alleged excusable delay event together with all supporting documentation that
the CONTRACTOR relies upon to support each of its time extension requests.

Warranties -
The CONTRACTOR shall warrant that the equipment furnished under this CONTRACT and

CONTRACTOR’s work is free from error and defects in material and workmanship for
twelve months from date of installation and acceptance by MATA, and will work under
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normal use and service according to these specifications. Any equipment that fails to meet
this warranty shall be promptly corrected or replaced at the CONTRACTOR's sole cost and
expense.

When warranty repairs are required, MATA and the CONTRACTOR's representative shall
agree within five days after notification on the most appropriate course for the repairs and
the exact scope of the repairs to be performed under the warranty. If no agreement is
obtained within the five day period, MATA reserves the right to commence the repairs and
deduct the cost from any remaining amounts due the CONTRACTOR, or, if the final payment
on the CONTRACT has been made, bill the CONTRACTOR for the costs, including any
attorneys' fees and/or court costs incurred by MATA in an effort to collect costs due MATA.

Pricing - The price to be quoted in any BID submitted shall include all labor, materials,
tools, equipment, and other costs necessary to fully complete the project in accordance with
the specifications. Anything omitted from such specifications which is clearly necessary for
the completion of the item and its appurtenances shall be considered a portion of such Bid
item although not directly specified or called for in these specifications. All material shall
be new and in no case will used, reconditioned, or obsolete material be accepted unless
otherwise specified. BIDDER should note discounts, if any. Freight charges must be
included in Bid price.

Terms of Payment - Payment for specified work shall be made within 30 days of acceptance
by MATA and in accordance with any other payment terms stated in the IFB.

Acceptance of Material - If the item is not acceptable; MATA will furnish a letter of non-
acceptance detailing the deficiencies within thirty (30) days after delivery. Acceptance of
delivery of an item shall not release the CONTRACTOR from liability for faulty
workmanship or materials appearing even after final payment has been made.

Contract Subletting - No CONTRACT may be assigned, sublet, or transferred without the
written consent of MATA.

References - If requested by MATA, BIDDER shall provide at least three (3) references for
projects similar to that described in this Invitation for Bid. The following must be provided:
company hame, address and telephone number, fax number, a contact person, and the dates
of the CONTRACT. The references given should be on contracts within a twelve (12) month
period prior to the Bid due date. BIDDER shall comply with this request within 3 days of
receipt of request from MATA.

Federal Changes - The CONTRACTOR shall at all times comply with all applicable FTA
regulations, policies, procedures and directives, including without limitation those listed
directly or by reference in the Agreement Form FTA Master Agreement between MATA
and FTA, as they may be amended or promulgated from time to time during the term of
this CONTRACT. The CONTRACTOR's failure to so comply shall constitute a material
breach of this CONTRACT.

Recycled Products - The CONTRACTOR agrees to comply with all the requirements of
Section 6002 of the Resource Conservation and Recovery Act (RCRA), as amended (42
U.S.C. 6962), including but not limited to the regulatory provisions of 40 CFR part 247, and
Executive Order 12873, as they apply to the procurement of the items designated in
Subpart B of 40 CFR Part 247.

NoG Obligation -
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a. MATA and the CONTRACTOR acknowledge and agree that, notwithstanding any
concurrence by the Federal Government in or approval of the solicitation or award
of the underlying CONTRACT, absent the express written consent by the Federal
Government, the Federal Government is not a party to this CONTRACT and shall not
be subject to any obligations or liabilities to MATA, CONTRACTOR, or any other
party (whether or not a party to that contract) pertaining to any matter resulting
from the underlying contract.

b. The CONTRACTOR agrees to include the above clause in each subcontract. It is
further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to its provisions.

i - The preceding provisions
includes, in part, certain Standard Terms and Conditions required by DOT, whether or not
expressly set forth in the preceding contract provisions. All contractual provisions
required by DOT, as set forth in FTA Master Agreement, are hereby incorporated by
reference. Anything to the contrary herein notwithstanding, all FTA mandated terms shall
be deemed to control in the event of a conflict with other provisions contained in this
Agreement. The CONTRACTOR shall not perform any act, fail to perform any act, or refuse
to comply with any MATA requests, which would cause MATA to be in violation of the FTA
terms and conditions.

Disputes. Breaches, Defaults or Other Litigation - Except as otherwise provided in this
CONTRACT, any dispute concerning a question of fact arising under this CONTRACT which

is not disposed of by agreement shall be decided by the Contracting Officer, who shall
reduce his decision to writing and mail or otherwise furnish a copy thereof to the
CONTRACTOR. The Contracting Officer may consult with the Construction Manager if one
has been appointed for this project. The decision of the Contracting Officer shall be final
and conclusive unless, within ten (10) days from the receipt of such copy, the
CONTRACTOR mails or otherwise furnishes to the Contracting Officer a written appeal
addressed to the Chief Executive Officer of MATA. The Chief Executive Officer shall review
the dispute, related documents and the Contracting Officer’s Final Decision. The Chief
Executive Officer may consult with the Construction Manager and the Contracting Officer.
The decision of the Chief Executive Officer shall be final and conclusive unless, within 10
days from the date of the receipt of such copy, the CONTRACTOR mails or otherwise
furnishes to the Contracting Officer a written appeal addressed to the Board of the
Memphis Area Transit Authority. The decision of the Board or its duly authorized
representative for the determination of such appeals shall be final and conclusive unless
in proceedings initiated by either party for review of such decision in a court of competent
jurisdiction, the Court determines the decision to have been fraudulent, or capricious, or
arbitrary, or so grossly erroneous as necessarily to imply bad faith, or is not supported
by substantial evidence. In connection with any appeal proceeding under this Article,
the CONTRACTOR shall be afforded an opportunity to be heard and to offer evidence in
support of his appeal. Pending final decision of a dispute hereunder, the CONTRACTOR
shall proceed diligently with the performance of the CONTRACT and in accordance with
the Contracting Officer’s or Chief Executive Officer’s decision.

This Section 63 does not preclude consideration of questions of law in connection with
decisions provided for in the paragraph above. Nothing in this CONTRACT, however, shall
be construed as making final the decisions of the Board or its representative on a question
of law.
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Prompt Payment, The prime CONTRACTOR agrees to pay each subcontractor under this
prime contract for satisfactory performance of its contract no later than 10 days from the
receipt of each payment the prime CONTRACTOR receives from MATA. The prime
CONTRACTOR agrees further to return retainage payments to each subcontractor within
ten (10) days after the subcontractor’s work is satisfactorily completed. Any delay or
postponement of payment from the above referenced time frame may occur only for good
cause following written approval of MATA. This clause applies to both DBE and non-DBE
subcontractors. If the prime CONTRACTOR determines the work to be unsatisfactory, it
must notify MATA's Contracting Officer, Project Director and DBE Liaison Officer
immediately, in writing, and state the reasons. Failure to comply with this requirement will
be construed to be a breach of contract and subject to contract termination. At MATA’s
request, the CONTRACTOR shall supply copies of said payments.

END OF SECTION 00700
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SECTION 10
DEFINITION OF TERMS

Whenever the following terms are used in these specifications, in the contract, in any documents or
other instruments pertaining to construction where these specifications govern, the intent and meaning
shall be interpreted as follows:

10.1 AASHTO. The American Association of State Highway and Transportation Officials, the
successor association to AASHO.

10.2 ADVERTISEMENT. A public announcement, as required by federal, state and local law, inviting
bids for work to be performed and materials to be furnished. Also, an Invitation for Bid (IFB).

10.3 ASTM. The American Society for Testing and Materials.

104 AUTHORITY. The Memphis Area Transit Authority, a public transportation system and transit
authority organized and existing under and by virtue of Tennessee Code Annotated 7-56-101, et seq,,
and Memphis City Code 2-336, et seq,

10.5 AWARD. The acceptance, by the OWNER, of the successful BIDDER's proposal.

10.6 BID. The written offer of the BIDDER (when submitted on the approved proposal form) to
perform the contemplated work and furnish the necessary materials in accordance with the provisions
of the DRAWINGS and SPECIFICATIONS.

10.7 BID GUARANTY. The security furnished with a bid to guarantee thatthe bidder will enter into a
contract if his/her proposal is accepted by the OWNER.

10.8  BIDDER. Any individual, partnership, firm, or corporation, acting directly or through a duly
authorized representative, who submits a bid for the work contemplated.

109 CALENDAR DAY. Every day shown on the calendar.

10.10 CHANGE ORDER. A written order to the CONTRACTOR executed by the OWNER and the
CONTRACTOR, covering changes in the contract documents, and establishing the basis of payment and
contract time adjustment, if any, for the work affected by such changes. The work, covered by a change
order, shall be within the scope of the contract.

10.11 CONSULTANT. The Architect-Engineer consultants for the Authority. For this project, the
Consultants are the City of Memphis Division of Engineering.

10,12 CONTRACT. The written agreement covering the WORK to be performed. The awarded
contract shall include, but is not limited to: The ADVERTISEMENT; The Contract Form; The BID; The
PERFORMANCE BOND; The PAYMENT BOND; any required insurance certificates; The
SPECIFICATIONS; The DRAWINGS, and any addenda issued to bidders.

10.13 CONTRACT CHANGE DIRECTIVE. A written directive to CONTRACTOR issued on or after the
Effective Date of the CONTRACT, recommended by the PROJECT MANAGE, ordering an addition,
deletion, or revision in the WORK signed by, the PROJECT MANAGER, and/or the CONTRACTING
OFFICER.

10.14 CONTRACTING OFFICER. The official overseeing this Contract on behalf of the AUTHORITY, and
any other employee who is a properly designated Contracting Officer. The term includes, except as
otherwise provided in this Contract, the authorized representative of a Contracting Officer acting
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within the limits of formally delegated authority.

10.15 CONTRACT ITEM (PAY ITEM). A specific unit of work for which a price is provided in the
Contract.

10.16 CONTRACT TIME. The number of calendar days or working days, stated in the proposal,
allowed for completion of the Contract, including authorized time extensions. If a calendar date of
completion is stated in the proposal, in lieu of a number of calendar or working days, the Contract shall
be completed by that date.

10.17 CONTRACTOR. The individual, partnership, firm, or corporation primarily liable for the
acceptable performance of the work contracted and for the payment of all legal debts pertaining to the
work who acts directly or through lawful agents or employees to complete the contract work.

10.18 DRAWINGS. The official drawings or exact reproductions which show the location, character,
dimensions and details and the work to be done and which are to be considered as a part of the
Contract, supplementary to the specifications.

10.19 EQUIPMENT. All machinery, together with the necessary supplies for upkeep and maintenance,
and also all tools and apparatus necessary for the proper construction and acceptable completion of the
WORK.

10.20 EXTRA WORK An item of work not provided for in the awarded contract as previously
modified by CHANGE ORDER or SUPPLEMENTAL AGREEMENT, but which is found by the PROJECT
MANAGER to be necessary to complete the WORK within the intended scope of the Contract as
previously modified. See Changes Article.

10.21 FEDERAL SPECIFICATIONS. The Federal Specifications, Standards, supplements, amendments,
and indices thereto prepared and issued by the Federal Government.

10.22 FEDERAL TRANSIT ADMINISTRATION (FTA). An operating administration of the United States
Department of Transportation. FTA is providing substantial financial assistance as to the PROJECT and
as to the CONTRACT. Certain FTA requirements contained in or referred to in the CONTRACT are
applicable to the CONTRACTOR.

10.23 INSPECTOR. An authorized representative of the TPM assigned to make all necessary
inspections and/or tests of the work performed or being performed, or of the materials furnished or
being furnished by the CONTRACTOR.

10.24 INTENTION OF TERMS. Whenever, in these SPECIFICATIONS or on the DRAWINGS, the words
“directed," “required,” “permitted,” “ordered,” “designated,” “prescribed,"” “shall,” or words of the like
import are used, it shall be understood that the direction, requirement, permission, order, designation,
or prescription of the CONSULTANT or the TPM is intended; and similarly, the words “approved,”
“acceptable,” “satisfactory," or words of like import, shall mean approved by, or acceptable to, or
satisfactory to the CONSULTANT or the TPM, subject in each case to the final determination of the
OWNER.

Any reference to a specific requirement of a numbered paragraph of the contract specifications or a
cited standard shall be interpreted to include all general requirements of the entire section,
specification item, or cited standard that may be pertinent to such specific reference.

10.25 LABORATORY. The official testinglaboratories of the OWNER or such other laboratories as may
be designated by the OWNER or CONSULTANT.
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10.26 MAJORAND MINOR CONTRACT ITEMS. A major contract item shall be anyitem thatis listed in
the proposal, the total cost of which is equal to or greater than 20 percent of the total amount of the
award contract. All other items shall be considered minor Contract items.

10.27 MATERIALS. Any substance specified for use in the construction of the Contract WORK.

10.28 NOTICE TO PROCEED. A written notice to the CONTRACTOR to begin the actual Contract WORK
on a previously agreed to date. If applicable, the Notice to Proceed shall state the date on which the
contract time begins.

10.29 OWNER (AUTHORITY). The term OWNER shall mean the party of the first part or the
contracting agency signatory to the CONTRACT.

10.30 PAVEMENT. The combined surface course, base course, and subbase course, if any, considered
as a single unit.

10.31 PAYMENT BOND. The approved form of security furnished by the CONTRACTOR and his/her
surety as a guaranty that he will pay in full all bills and accounts for materials and labor used in the
construction of the WORK.

10.32 PERFORMANCE BOND. The approved form of security furnished by the CONTRACTOR and
his/her surety as a guaranty that the CONTRACTOR will complete the work in accordance with the
terms of the CONTRACT.

10.33 PROJECT. The agreed scope of work.

10.34 PROJECT MANAGER. The PROJECT MANAGER is the individual representing the OWNER's
Contracting Officer’'s Technical Representative (COTR) for this project.

10.35 RAILOPERATIONS MANAGERS AND SUPERVISORS. CONTRACTOR shall comply with all orders
and requirements issued by AUTHORITY Rail Operations Managers and Supervisors. This includes all
AUTHORITY staff and individuals with rail management duties and oversight such as the Assistant
General Manager of Operations, Director of Rail Operations, Manager of Rail Operations, Manager of
Rail Maintenance, Rail Maintenance Supervisor, Trolley Foreman, Security Manager, Senior Manager of
Training & Safety, Road Supervisors, or other staff designated by the Chief Executive Officer.

10.36 TECHNICAL PROJECT MANAGER (TPM). The individual, partnership, firm, joint venture, or
corporation duly authorized by the OWNER (sponsor) to be responsible for engineering supervision of
the contract WORK and acting directly or through an authorized representative. The TECHNICAL
PROJECT MANAGER for this PROJECT is the City of Memphis Division of Engineering, Inc.

10.37 SUPERINTENDENT. The CONTRACTOR's executive representative who is present on the work
during progress, authorized to receive and fulfill instructions from the TPM, and who shall supervise
and direct the construction.

10.38 SPECIFICATIONS. A part of the CONTRACT containing the written directions and requirements
for completing the contract WORK. Standards for specifying materials or testing which are cited in the
contract SPECIFICATIONS by reference shall have the same force and effect as if included in the
contract physically.

10.39 SUBGRADE. The soil which forms the pavement foundation.
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10.40 SUBSTANTIAL COMPLETION. The time at which the WORK (or a specified part thereof) has
progressed to the point where, in the opinion of the TPM, the WORK (or a specified part thereof) is
sufficiently complete, in accordance with the Contract Documents, so that the WORK (or a specified
part thereof) can be utilized for the purposes for which it is intended. The terms “substantially
complete” and “substantially completed” as applied to all or part of the WORK refer to SUBSTANTIAL
COMPLETION thereof.

10.41 SUPPLEMENTAL AGREEMENT. A written agreement between the CONTRACTOR and the
OWNER covering: (1) work that would increase or decrease the total amount of the awarded
CONTRACT, or any MAJOR CONTRACT ITEM, by more than 25 percent, such increased or decreased
work being within the scope of the originally awarded CONTRACT; or (2) work that is not within the
scope of the originally awarded CONTRACT.

10.42 SURETY. The corporation, partnership, or individual, other than the CONTRACTOR, executing
PAYMENT or PERFORMANCE BONDS which are furnished to the OWNER by the CONTRACTOR.

10.43 WORK. The furnishing of all labor, materials, tools, equipment, and incidentals necessary or

convenient to the CONTRACTOR's performance of all duties and obligations imposed by the
CONTRACT, DRAWINGS, and SPECIFICATIONS,
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SECTION 20
SCOPE OF WORK

20,1 CONTRACTDOCUMENTS.
20.1.1 Intent of the Contract documents:

a.  Theintent of the Contract Documents is to prescribe the construction and completion of
the WORK. Where the Contract DRAWINGS and SPECIFICATIONS describe portions of the WORK in
general terms, but not in complete detail, the best general practice shall be followed and only new
materials and workmanship of best standard quality shall be used. Unless otherwise specified, the
CONTRACTOR shall furnish all labor, materials, tools, equipment and incidentals which are necessary to
complete the WORK in a proper, substantial and worker-like way.

b.  Throughout the SPECIFICATIONS, requirements have been specified for Contract
performance. Each such Contract item is mandatory and shall be performed by the CONTRACTOR.

¢.  Referenceto anyarticle or paragraph within the SPECIFICATIONS shall imply reference to
all subparagraphs thereunder.

20.1.2 Elements of the Contract Documents:

a. The Contract Documents: The Executed CONTRACT, the Contract DRAWINGS, General
Provisions, Special Provisions, the Contract SPECIFICATIONS, all Addenda, all CHANGE ORDERS, all
CONTRACT CHANGE DIRECTIVES and all SUPPLEMENTAL AGREEMENTS.

b.  Contract DRAWINGS: The official drawings or exact reproductions which show the
location, character, dimensions and details and the work to be done and which are to be considered asa
part of the Contract, supplementary to the specifications.

c¢.  General Provisions: Compilation of contractual and legal requirements. In case of variance
between the General Provisions, the Special Conditions and/or the Technical Provisions, the General
Provisions shall take precedence.

d.  Special Provisions, General Requirements, and Technical Provisions: Project requirements
and technical specifications which include materials and construction requirements.

e.  Addendum (Amendment): A document which is added to the original bidding documents
during the bidding period to clarify, revise, add to or delete from the original documents or previous
addenda.

f. CHANGE ORDER: A written order to the CONTRACTOR executed by the OWNER and the
CONTRACTOR, covering changes in the contract documents, and establishing the basis of payment and
contract time adjustment, if any, for the work affected by such changes. The work, covered by a
CHANGE ORDER, shall be within the scope of the CONTRACT.

g.  CONTRACT CHANGE DIRECTIVE: A written directive to CONTRACTOR issued on or after
the Effective Date of the CONTRACT, recommended by the TPM, ordering an addition, deletion, or
revision in the WORK signed by the TPM, the PROJECT MANAGER, and/or the CONTRACTING OFFICER.

h. SUPPLEMENTALAGREEMENT: A written agreement between the CONTRACTOR and the

OWNER covering: (1) work that would increase or decrease the total amount of the awarded
CONTRACT, or any MAJOR CONTRACT ITEM, by more than 25 percent, such increased or decreased
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work being within the scope of the originally awarded CONTRACT; or (2) work that is not within the
scope of the originally awarded CONTRACT.

20.1.3 SPECIFICATION and DRAWINGS:

a.  The CONTRACTORshall keep on the work a copy of the DRAWINGS and SPECIFICATIONS
and shall at all times give the TPM and the PROJECT MANAGER access thereto.

b.  Omissions: Anything mentioned in the SPECIFICATIONS and not shown on the DRAWINGS,
or shown on the DRAWINGS and not mentioned in the SPECIFICATIONS, shall be of like effect as if
shown or mentioned in both.,

¢.  Discrepancies:

(1) In case of discrepancy between DRAWINGS and SPECIFICATIONS, the
SPECIFICATIONS shall govern.

(2) Incase of discrepancy in the figures, in the DRAWINGS or in the SPECIFICATIONS,
the matter shall be promptly submitted to the TPM who shall promptly make a
determination in writing.

(3) Anyadjustment by the CONTRACTOR without such a determination shall be at his
own risk and expense.

d. The CONTRACTING OFFICER shall furnish from time to time such detail drawings and
other information as he may consider necessary unless otherwise provided.

20.2 CHANGES.

a.  The CONTRACTING OFFICER may, at any time, without notice to the sureties, by written
order designated or indicated to be a CHANGE ORDER, make any change in the work within the general
scope of the CONTRACT including, but not limited to, changes:

(1) Inthe SPECIFICATIONS, including DRAWINGS and designs;

(2) Inthe method or manner of performance of the WORK;

(3) Inthe AUTHORITY-furnished facilities, equipment, materials, services, or site; or
(4) Directing acceleration in the performance of work.

b.  Anyother written order, including direction, instruction, interpretation or determination
from the CONTRACTING OFFICER, which causes any such change, shall be treated asa CHANGE ORDER
under this Article, provided that the CONTRACTOR gives the CONTRACTING OFFICER written notice
stating the date, circumstances and scurce of the order and that the CONTRACTOR regards the order as
a CHANGE ORDER.

c.  Exceptasherein provided, no order, statement or conduct ofthe CONTRACTING OFFICER
shall be treated as a change under this Article or entitle the CONTRACTOR to an equitable adjustment

hereunder.

d. IfanychangeunderthisArticle causes an increase or decrease inthe CONTRACTOR'scost
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of, or the time required for, the performance of any part of the WORK under this CONTRACT, whether
or not a change by any order, an equitable adjustment shall be made and the CONTRACT modified in
writing accordingly; provided, however, that except for claims based on defective SPECIFICATIONS, no
claim for any change under Paragraph b. above shall be allowed for any costs incurred more than 20
days before the CONTRACTOR gives written notice as therein required, and provided further, that in
the case of defective SPECIFICATIONS for which the AUTHORITY is responsible, the equitable
adjustment shall include any increased cost reasonably incurred by the CONTRACTOR in attempting to
comply with such defective SPECIFICATIONS.

e.  If the CONTRACTOR intends to assert a claim for an equitable adjustment under this
Article, he must, within 30 days after receipt of a written CHANGE ORDER under Paragraph a. above or
the furnishing of a written notice under Paragraph b. above, submit to the CONTRACTING OFFICER a
written statement setting forth the general nature and monetary extent of such claim, unless this period
is extended by the AUTHORITY. The statement of claim hereunder may be included in the notice under
b. above.

f. No claim by the CONTRACTOR for an equitable adjustment hereunder shall be allowed if
asserted after final payment under this CONTRACT.

20.3  DIFFERING SITE CONDITIONS.

a.  The CONTRACTOR shall promptly, and before such conditions are disturbed, notify the
TPM in writing of the following:

(1) Subsurface or latent physical conditions at the site differing materially from those
indicated in this CONTRACT.

(2) Unknown physical conditions at the site, of an unusual nature, differing materially
from those ordinarily encountered and generally recognized as inherent in work of
the character provided for in this CONTRACT.

The TPM will promptly cause the investigation of the conditions, and if it is found that such
conditions do materially so differ and cause an increase or decrease in the CONTRACTOR's cost of, or
the time required for, performance of any part of the work under this CONTRACT, whether or not
changed as a result of such conditions, an equitable adjustment shall be made and the CONTRACT
modified in writing accordingly.

b.  Noclaim ofthe CONTRACTOR under this Article shall be allowed unless the CONTRACTOR
has given the notice required in Paragraph a. above; provided, however, the time prescribed therefor
may be extended by CONTRACTING OFFICER.

¢.  Noclaim by the CONTRACTOR for an equitable adjustment hereunder shall be allowed if
asserted after final payment under this CONTRACT.

20.4 VALUEENGINEERING INCENTIVE.

a.  This Article applies to those Value Engineering Change Proposals (VECPs) which are
initiated and developed by the CONTRACTOR to change the DRAWINGS, SPECIFICATIONS or other
requirements of this CONTRACT. In order to be accepted under this Article each VECP shall:

(1} Be identified by the CONTRACTOR at the time of submittal to the CONTRACTING
OFFICER as submitted pursuant to this Article;
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(2) Requireachange to this CONTRACT.
(3) Decrease the Contract price and possibly the performance period; and

(4) Maintain the item’s required functions such as service life, reliability, economy of
operation, ease of maintenance and necessary standardized features and
appearance, and not require an unacceptable extension of CONTRACT TIME.

(5) Bereviewed and approved by the CONSULTANT and/or the TPM.

b.  Any VECP the CONTRACTOR submits shall be in sufficient detail to clearly define the
proposed change including:

(1) A description of the difference between the existing and the proposed Contract
requirements, and the comparative advantages and disadvantages of each;

(2} Contract requirements recommended to be changed if the proposal is accepted;

(3) Adetailed estimate of the amount of the net savings, as defined in Paragraph d. that
will result from acceptance of the proposal;

(4) Aprediction of any effects the proposed change would have on costs of maintenance
and operation; and

(5) Astatement of the time by which the proposal must be accepted so as to obtain the
maximum price reduction, noting any effect upon the Contract completion time.

c. (1) TheCONTRACTING OFFICER may accept or reject part or all of any VECP by giving
the CONTRACTOR written notice thereof. Until such notice is issued, the
CONTRACTOR shall remain obligated to perform in accordance with the terms of the
CONTRACT. VECPs will be processed expeditiously; however, the AUTHORITY shall
not be liable for any delay in acting upon any proposal submitted pursuant to this
Article. The decision of the CONTRACTING OFFICER as to acceptance of any such
proposal shall be final and shall not be subject to the DISPUTES Article of this
CONTRACT.

(2) The CONTRACTOR has the right to withdraw part or all of any VECP at any time
prior to acceptance by the CONTRACTING OFFICER. Such withdrawal shall be made
in writing to the CONTRACTING OFFICER. Each VECP submitted by the
CONTRACTOR shall remain valid for a period of 60 days from date submitted, unless
extended by mutual agreement. If the CONTRACTOR desires to withdraw the
proposal prior to the expiration of this period he shall be liable for the cost incurred
by the AUTHORITY in reviewing the proposal.

d. When aVECP submitted pursuant to this Article is accepted:
(1) Anequitable adjustment in the Contract price and in any other affected provisions of
the CONTRACT shall be made and the CONTRACT modified in accordance with this
Article and the CHANGES or other applicable Articles of this Contract.
(2) The net savings resulting from the change shall be shared between the

CONTRACTOR and the AUTHORITY on the basis of 50 percent for the CONTRACTOR
and 50 percent for the AUTHORITY. Net savings shall be determined by deducting
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from the estimated gross savings, the CONTRACTOR's costs of developing and
implementing the proposal, including any amount attributable to a sub-contractor,
and the estimated amount of increased costs to the AUTHORITY resulting from the
change, such as implementation, inspection, related items and AUTHORITY-
furnished property. Estimated gross savings shall include CONTRACTOR's
labor, material, equipment, overhead, profit and bond. The Contract price shall be
reduced by the sum of the AUTHORITY's costs and share of the net savings.

(3) The CONTRACTOR is entitled to share in instant Contract savings only, to the full
extent provided for in this Article. For purposes of sharing under Paragraph d. (1)
above, the term 'instant contract' shall not include any SUPPLEMENTAL
AGREEMENTS to or other modifications of this CONTRACT, executed subsequent to
acceptance of the particular VECP, by which the AUTHORITY increases the quantity
of any item or adds any item.

e.  The CONTRACTOR will use his best efforts to include Value Engineering arrangements in
any subcontracts, which in his judgment, appears to offer sufficient value engineering potential.

f. A VECP identical to one submitted under any other contract, by this or any other
contractor, may also be submitted under this CONTRACT.

g The CONTRACTOR may restrict the AUTHORITY's right to use any VECP data by marking it
with the following statement:

"This data, furnished pursuant to the VALUE ENGINEERING Article of this CONTRACT, shall
not be duplicated, used or disclosed, in whole or in part, for any purpose except to evaluate the VECP,
unless the proposal is accepted by the AUTHORITY. This restriction does not limit the AUTHORITY's
right to use information contained in this data if it is or has been obtained, or is otherwise available,
from the CONTRACTOR or from other source, without limitations. When this proposal is accepted by
the AUTHORITY, the AUTHORITY shall have the right to duplicate, use and disclose any data in any
manner and for any purpose whatsoever, and have others do so whether under this or any other
AUTHORITY contract.”

20,5 VARIATIONS IN ESTIMATED QUANTITIES.

a. The OWNER reserves and shall have the right to make such alterations in the WORK as
may be necessary or desirable to complete the work originally intended in an acceptable manner.
Unless otherwise specified herein, the TPM shall be and is hereby authorized to make such alterations
in the WORK as may increase or decrease the originally awarded contract quantities, provided that the
aggregate of such alterations does not change the total cost or the total cost of any MAJOR CONTRACT
ITEM by more than 25 percent (total cost being based on the unit prices and estimated quantitiesin the
awarded contract). Alterations which do not exceed the 25 percent limitation shall not invalidate the
CONTRACT nor release the surety, and the CONTRACTOR agrees to accept payment for such alterations
asifthe altered work had been a part of the original CONTRACT. These alterations which are for work
within the general scope of the CONTRACT shall be covered by "CHANGE ORDERS" issued by the TPM.
CHANGE ORDERS for altered work shall include extensions of Contract time where, in the TPM’s
opinion, such extensions are commensurate with the amount and difficulty of added work and the
added work is on the identified critical completion path for the CONTRACT.

20.6 OMITTEDITEMS,

a. The TPM may, in the OWNER's best interest, omit from the WORK any contract item,
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except MAJOR CONTRACT ITEMS. MAJOR CONTRACT ITEMS May be omitted by a SUPPLEMENTAL
AGREEMENT. Such omission of contract items shall not invalidate any other contract provision or
requirement.

20.7 CLAIMS FORADJUSTMENT AND DISPUTES.

a.  Exceptas otherwise provided in this CONTRACT, any dispute concerning a question of fact
arising under this CONTRACT which is not disposed of by agreement shall be decided by the
CONTRACTING OFFICER, who shall reduce his decision to writing and mail or otherwise furnish a copy
thereof'to the CONTRACTOR. The CONTRACTING OFFICER may consult with the PROJECT MANAGER
and/or the TPM. The decision of the CONTRACTING OFFICER shall be final and conclusive unless,
within 10 days from the receipt of such copy, the CONTRACTOR mails or otherwise furnishes to the
CONTRACTING OFFICER a written appeal addressed to the Chief Executive Officer of MATA. The Chief
Executive Officer shall review the dispute, any related documents and the CONTRACTING OFFICER's
Final Decision. The Chief Executive Officer may consult with the TPM, the PROJECT MANAGER
and/or the CONTRACTING OFFICER. The decision of the Chief Executive Officer shall be final and
conclusive unless, within 10 days from the date of the receipt of such copy, the CONTRACTOR
mails or otherwise furnishes to the CONTRACTING OFFICER a written appeal addressed to the MATA
Board of Commissioners. The decision of the Board or its duly authorized representative for the
determination of such appeals shall be final and conclusive unless in proceedings initiated by either
party for review of such decision in a court of competent jurisdiction, the Court determines the
decision to have been fraudulent, capricious, arbitrary, or so grossly erroneous as necessarily to imply
bad faith, or is not supported by substantial evidence. In connection with any appeal proceeding under
this Article, the CONTRACTOR shall be afforded an opportunity to be heard and to offer evidence in
support of his appeal. Pending final decision of a dispute hereunder, the CONTRACTOR shall proceed
diligently with the performance of the CONTRACT and in accordance with the CONTRACTING
OFFICER's or Chief Executive Officer's decision.

b.  This DISPUTES Article does not preclude consideration of questions of law in connection
with decisions provided for in Paragraph a. above. Nothing in this CONTRACT, however, shall be
construed as making final the decisions of the Board or its representative on a question of law.

20.8 MAINTENANCE OF TRAFFIC.

a.  When the CONTRACT requires the maintenance of vehicular traffic on an existing road,
street, or highway during the CONTRACTOR's performance of work that is otherwise provided for in
the Contract, DRAWINGS, and SPECIFICATIONS, the CONTRACTOR shall keep such road, street, or
highway open to all traffic and shall provide such maintenance as may be required to accommodate
traffic. The CONTRACTOR shall furnish, erect, and maintain barricades, warning signs, flagmen, and
other traffic control devices in reasonable conformity with the manual of Uniform Traffic Control
Devices for Streets and Highways (published by the United States Government Printing Office), unless
otherwise specified herein. The CONTRACTOR shall also construct and maintain in a safe condition any
temporary connections necessary for ingress to and egress from abutting property or intersecting
roads, streets or highways. Unless otherwise specified herein, the CONTRACTOR will not be required to
furnish snow removal for such existing road, street, or highway.,

b.  The CONTRACTOR shall make his/her own estimate of all labor, materials, equipment, and
incidentals necessary for providing the maintenance of vehicular traffic as specified in this subsection.

¢.  The cost of maintaining the vehicular traffic specified in this subsection shall not be
measured or paid for directly, but shall be included in the various contract items.

20.9 BARRICADES, WARNING SIGNS, AND HAZARD MARKINGS.
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a. The CONTRACTOR shall furnish, erect, and maintain all barricades, warning signs, and
markings for hazards necessary to protect the public and the WORK. When used during periods of
darkness, such barricades, warning signs, and hazard markings shall be suitably illuminated.

b.  For vehicular and pedestrian traffic, the CONTRACTOR shall furnish, erect, and maintain
suitable barricades, warning signs, lights and other traffic control devices.

¢.  The CONTRACTOR shall furnish, erect, and maintain suitable markings and associated
lighting of open trenches, excavations, temporary stockpiles, and his/her parked construction
equipmentthat may be hazardousto the operation of emergency fire-rescue or maintenance vehicles.

d. The CONTRACTOR shall identify each motorized vehicle or piece of construction
equipment.

e. The CONTRACTOR shall furnish and erect all barricades, warning signs, and markings for
hazards prior to commencing work which requires such erection and shall maintain the barricades,
warning signs, and markings for hazards until their dismantling is approved by the TPM.

20.10 REMOVAL OF EXISTING STRUCTURES.

a.  Allexisting structures encountered within the established lines, grades, or grading sections
shall be removed by the CONTRACTOR, unless such existing structures are otherwise specified to be
relocated, adjusted up or down, salvaged, abandoned in place, reused in the WORK or to remain in
place. The cost of removing such existing structures shall not be measured or paid for directly, but shall
be included in the various contract items.

b.  Should the CONTRACTOR encounter an existing structure (above or below ground) in the
WORK for which the disposition is not indicated on the DRAWINGS, the TPM shall be notified prior to
disturbing such structure. The disposition of existing structures so encountered shall be in accordance
with the CONTRACT article 0800-20.03 titled DIFFERING SITE CONDITIONS.

c.  Exceptasprovidedinthesubsection titled RIGHTS INAND USE OF MATERIALS FOUND IN
THE WORK of this section, it is intended that all existing materials or structures that may be
encountered (within the lines, grades, or grading sections established for completion of the WORK)
shall be utilized in the WORK as otherwise provided for in the CONTRACT and shall remain the
property of the OWNER when so utilized in the WORK.

20.11 RIGHTS IN AND USE OF MATERIALS FOUND IN THE WORK.
a.  Should the CONTRACTOR encounter any material such as (but not restricted to) sand,
stone, gravel, slag, or concrete slabs within the established lines, grades, or grading sections, the use of

which is intended by the terms of the CONTRACT to be either embankment or waste, he may at his/her
option either:

(1) Use such material in another contract item, providing such use is approved by the
TPM and is in conformance with the Contract SPECIFICATIONS applicable to such
use; or,

(2) Remove such material from the site, upon written approval of the TPM; or

(3) Usesuch material for his/her own temporary construction on site; or,
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(4) Usesuch material as intended by the terms of the CONTRACT.

Should the CONTRACTOR wish to exercise option (1), (2), or (3), he shall request the TPM's
approval in advance of such use.

b.  Should the TPM approve the CONTRACTOR's request to exercise option (1), (2), or (3), the
CONTRACTOR shall be paid for the excavation or removal of such material at the applicable Contract
price. The CONTRACTOR shall replace, at his/her own expense, such removed or excavated material
with an agreed equal volume of material that is acceptable for use in constructing embankment,
backfills, or otherwise to the extent that such replacement material is needed to complete the Contract
WORK. The CONTRACTOR shall not be charged for his/her use of such material so used in the WORK
or removed from the site,

¢ Should the TPM approve the CONTRACTOR's exercise of option (1), the CONTRACTOR
shall be paid, at the applicable Contract price, for furnishing and installing such material in accordance
with requirements of the contract item in which the material is used.

d. It is understood and agreed that the CONTRACTOR shall make no claim for delays by
reason of his/her exercise of option (1), (2), or (3).

e. The CONTRACTOR shall not excavate, remove, or otherwise disturb any material,
structure, or part of a structure which is located outside the lines, grades, or grading sections
established for the WORK, except where such excavation or removal is provided for in the Contract,
DRAWINGS, or SPECIFICATIONS.

20.12 FINAL CLEANING UP.

a.  Uponcompletion ofthe WORK and before acceptance and final payment will be made, the
CONTRACTOR shall remove from the site all machinery, equipment, surplus and discarded materials,
rubbish, temporary structures, and stumps or portions of trees. He shall cut all brush and woods within
the limits indicated and shall leave the site in a neat and presentable condition. Material cleared from
the site and deposited on adjacent property will not be considered as having been disposed of
satisfactorily, unless the CONTRACTOR has obtained the written permission of such property owner.

20.13 RESTORATION OF SURFACES DISTURBED BY OTHERS.

a. The OWNER reserves the right to authorize the construction, reconstruction, or
maintenance of any public or private utility service, or a utility service of another government agency at
any time during the progress of the work. To the extent that such construction, reconstruction, or
maintenance has been coordinated with the OWNER, such authorized work {(by others} is indicated in
the CONTRACT, DRAWINGS, and SPECIFICATIONS.

b. Except as provided for in the CONTRACT, DRAWINGS, and SPECIFICATIONS, the
CONTRACTOR shall not permit any individual, firm, or corporation to excavate or otherwise disturb
such utility services or facilities located within the limits of the WORK without the written permission
of the TPM.

c.  Should the owner of public or private utility service, or a utility service of another
government agency be authorized to construct, reconstruct, or maintain such utility service or facility
during the progress of the WORK, the CONTRACTOR shall cooperate with such owners by arranging
and performing the WORK in this CONTRACT so as to facilitate such construction, reconstruction or
maintenance by others. When ordered as extra work by the TPM, the CONTRACTOR shall make all
necessary repairs to the WORK which are due to such authorized work by others, unless otherwise
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provided forin the CONTRACT, DRAWINGS, and SPECIFICATIONS. Itis understood and agreed thatthe
CONTRACTOR shall not be entitled to make any claim for damages due to such authorized work by
others or for any delay to the work resulting from such authorized work.
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SECTION 30
CONTROL OF WORK

30.1 AUTHORITY OF THE TPM.

a.  Authority of the TPM shall be formally delegated by the OWNER, and generally the TPM
shall decide any and all questions which may arise as to the quality and acceptability of materials
furnished, work performed, and as to the manner of performance and rate of progress of the work. He
shall decide all questions which may arise as to the interpretation of the SPECIFICATIONS or
DRAWINGS relating to the WORK, the fulfillment of the CONTRACT on the part of the CONTRACTOR,
and the rights of different contractors on the project. The TPM shall determine the amount and quality
of the several kinds of work performed and materials furnished which are to be paid for under the
contract.

30.2 CONFORMITY WITH DRAWINGS AND SPECIFICATIONS.

a.  Allworkand all materials furnished shall be in reasonabiy close conformity with the lines,
grades, grading sections, cross sections, dimensions, material requirements, and testing requirements
thatare specified (including specified tolerances) in the CONTRACT, DRAWINGS, and SPECIFICATIONS.

b.  If the TPM finds the materials furnished, work performed, or the finished product not
within reasonably close conformity with the DRAWINGS and SPECIFICATIONS but that the portion of
the WORK affected will, in his/her opinion, result in a finished product having a level of safety,
economy, durability, and workmanship acceptable to the OWNER, he will advise the OWNER of his/her
determination that the affected WORK be accepted and remain in place. In this event, the TPM will
document his/her determination and recommend to the OWNER a basis of acceptance which will
provide for an adjustment in the Contract price for the affected portion of the WORK. The TPM's
determination and recommended Contract price adjustments will be based on good engineering
judgment and such tests or retests of the affected WORK as are, in his/her opinion, needed. Changes in
the Contract price shall be covered by Contract modifications (CHANGE ORDER or SUPPLEMENTAL
AGREEMENT) as applicable.

c.  [fthe TPM finds the materials furnished, work performed, or the finished product are not
in reasonably close conformity with the DRAWINGS and SPECIFICATIONS and have resulted in an
unacceptable finished product, the affected WORK or materials shall be removed and replaced or
otherwise corrected by and at the expense of the CONTRACTOR in accordance with the TPM's written
orders.

d.  Forthe purpose of this subsection, the term “‘reasonably close conformity"” shall not be
construed as waiving the CONTRACTOR's responsibility to complete the WORK in accordance with the
CONTRACT, DRAWINGS, and SPECIFICATIONS. The term shall not be construed as waiving the TPM's
right to insist on strict compliance with the requirements of the CONTRACT, DRAWINGS, and
SPECIFICATIONS during the CONTRACTOR's prosecution of the WORK, when, in the TPM's opinion,
such compliance is essential to provide an acceptable finished portion of the WORK.

e.  Porthe purpose of this subsection, the term “'reasonably close conformity" is also intended
to provide the TPM with the authority to use good engineering judgment in his/her determinations as
to acceptance of work that is not in strict conformity but will provide a finished product equal to or
better than that intended by the requirements of the CONTRACT, DRAWINGS, and SPECIFICATIONS.
30.3 COORDINATION OF CONTRACT, DRAWINGS, AND SPECIFICATIONS.

a. The CONTRACT, DRAWINGS, and SPECIFICATIONS, and all referenced standards cited are
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essential parts of the CONTRACT requirements. A requirement occurring in one is as binding as though
occurring in all. They are intended to be complementary and to describe and provide for a complete
work. In case of discrepancy, calculated dimensions will govern over scaled dimensions; contract
technical SPECIFICATIONS shall govern over contract general provisions, DRAWINGS, and cited
standards for materials or testing; contract general provisions shall govern over DRAWINGS and cited
standards for materials or testing; DRAWINGS shall govern over cited standards for materials or
testing.

b. The CONTRACTOR shall not take advantage of any apparent error or omission on the
DRAWINGS or SPECIFICATIONS. In the event the CONTRACTOR discovers any apparent error or
discrepancy, he shall immediately call upon the TPM for his/her interpretation and decision, and such
decision shall be final.

30.4 OPENING SECTIONS OF THE WORK TO TRAFFIC.

a.  Should it be necessary for the CONTRACTOR to complete portions of the Contract WORK
forthe beneficial occupancy of the OWNER prior to completion of the entire CONTRACT, such "phasing”
of the work shall be specified herein and indicated on the DRAWINGS. When so specified, the
CONTRACTOR shall complete such portions of the WORK on or before the date specified or as
otherwise specified. The CONTRACTOR shall make his/her own estimate of the difficulties involved in
arranging his/her work to permit such beneficial occupancy by the OWNER. Upon completion of any
"phasing” ofthe work specified herein and indicated on the DRAWINGS, such portion shall be accepted
by the OWNER in accordance with the subsection titled PARTIAL ACCEPTANCE in this Section.

b.  Noportion of the WORK may be opened by the CONTRACTOR for public use until ordered
by the TPM in writing. Should itbecome necessary to open a portion of the WORK to publictrafficona
temporary or intermittent basis, such openings shall be made when, in the opinion of the TPM, such
portion of the WORK is in an acceptable condition to support the intended traffic. Temporary or
intermittent openings are considered to be inherent in the WORK and shall not constitute either
acceptance of the portion of the work so opened or a waiver of any provision of the CONTRACT. Any
damage to the portion of the WORK so opened that is not attributable to traffic which is permitted by
the OWNER shall be repaired by the CONTRACTOR at his/her expense.

c¢.  The CONTRACTOR shall make his/her own estimate of the inherent difficulties involved in
completing the WORK under the conditions herein described and shall not claim any added
compensation by reason of delay or increased cost due to opening a portion of the contract WORK.

30.5 COOPERATION OF CONTRACTOR.

a.  The CONTRACTOR will be supplied with an electronic copy of the DRAWINGS and
SPECIFICATIONS. He shall have available on the work at all times one hard copy each ofthe DRAWINGS
and SPECIFICATIONS.

b.  The CONTRACTOR shall give constant attention to the WORK to facilitate the progress
thereof, and he shall cooperate with the TPM and his/her inspectors and with other contractors in
every way possible. The TPM shall allocate the work and designate the sequence of construction in
case of controversy between contractors. The CONTRACTOR shall have a competent superintendent on
the work at all times who is fully authorized as his/her agent on the WORK. The superintendent shall
be capable of reading and thoroughly understanding the DRAWINGS and SPECIFICATIONS and shall
receive and fulfill instructions from the TPM or his/her authorized representative.

306 COOPERATION BETWEENCONTRACTORS.
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a. The OWNERreservesthe right to contract for and perform other or additional workon or
near the WORK covered by this CONTRACT.

b. The CONTRACTOR shall conduct his/her work in accordance with the Phasing Plan
relating to this PROJECT, and further so as not to unduly disrupt or inconvenience merchants adjacent
to and in the vicinity of the WORK, vehicular traffic and pedestrian traffic. The CONTRACTOR shall
conduct his/her work so as not to interfere with or hinder the progress or completion of the work
being performed by other contractors. Contractors working on the same project shall cooperate with
each other as directed.

¢.  Each contractor involved shall assume all liability, financial or otherwise, in connection
with his/her contract and shall protect and save harmless the OWNER from any and all damages or
claims that may arise because of inconvenience, delays, or loss experienced by him because of the
presence and operations of other contractors working within the limits of the same project.

d. The CONTRACTOR shall arrange his/her work and shall place and dispose ofthe materials
being used so as not to interfere with the operations of the other contractors within the limits of the
same project. The CONTRACTOR shall join his/her work with that of the others in an acceptable
manner and shall perform it in proper sequence to that of the others.

30,7 CONSTRUCTIONLAYOUT AND STAKES.

a. Horizontal and vertical control data is shown in the Contract Documents. The
CONTRACTOR must establish all layout required for the construction of the WORK. Such stakes and
markings as the TPM and/or the CONSULTANT may set for either his/her own orthe CONTRACTOR's
guidance shall be preserved by the CONTRACTOR. In case of negligence on the part of the
CONTRACTOR, or his/her employees, resulting in the destruction of such stakes or markings, an
amount equal to the cost of replacing the same may be deducted from subsequent estimates due the
CONTRACTOR at the discretion of the TPM.

30.8 AUTOMATICALLY CONTROLLED EQUIPMENT.

a.  Whenever batching or mixing plant equipment is required to be operated automatically
under the CONTRACT and a breakdown or malfunction of the automatic controls occurs, the equipment
may be operated manually or by other methods for a period 48 hours following the breakdown or
malfunction, provided this method of operations will product results which conform to all other
requirements of the CONTRACT.

30.9 AUTHORITY AND DUTIES OF INSPECTORS.

a.  The OWNER through the TPM and/or the CONSULTANT reserves the right and shall be at
liberty to inspect all materials and workmanship at any time during the manufacturing or fabrication
process and shall have the right to reject all materials and workmanship which do not conform to the
SPECIFICATIONS, provided however, the OWNER is under no duty to make such inspections and if such
inspection is made, the CONTRACTOR shall not be relieved of any obligations to furnish materials and
workmanship strictly in accordance with SPECIFICATIONS.

b.  If the Contract Documents, the written instructions of the OWNER, or its TPM, laws,
ordinances, rules or regulations, or any public authority require any of the WORK to be specifically
tested or inspected, the CONTRACTOR shall give the TPM timely notice of its readiness for inspection
and testing, and if the test or inspection is performed by an authority other than the OWNER, of the
date set for such test or inspection. Inspections by the OWNER shall be promptly made and, where
practicable, at the source of supply. After notice by the CONTRACTOR to the TPM herein if any of the
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WORK is covered up contrary to the direction of the TPM or any necessary authority, it shall be
uncovered for examination, if required by the TPM or such other authority, at the sole expense of the
CONTRACTOR.

¢.  Re-examination of questioned WORK that has been previously inspected by the OWNER
may be ordered by the TPM and, if so ordered, the questioned Work shall be uncovered by the
CONTRACTOR. If such WORK s found to be in compliance with Contract Documents, the OWNER shall
pay the actual cost of the re-examination. If such WORK is found not to be in compliance with the
Contract Documents, the CONTRACTOR shall bear the costs of the re-examination.

30.10 INSPECTION OF THE WORK.

a.  Allmaterials and each part or detail of the WORK shall be subject to inspection by the TPM.
The TPM shall be allowed access to all parts of the WORK and shall be furnished with such information
and assistance by the CONTRACTOR as is required to make a complete and detailed inspection.

b.  Ifthe TPMrequestsit,the CONTRACTOR, at any time before acceptance of the WORK, shall
remove or uncover such portions of the finished WORK as may be directed. After examination, the
CONTRACTOR shall restore said portions of the WORK to the standard required by the
SPECIFICATIONS. Should the WORK thus exposed or examined prove acceptable, the uncovering, or
removing, and the replacing of the covering or making good of the parts removed will be paid for as
extra work; but should the WORK so exposed or examined prove unacceptable, the uncovering, or
removing, and the replacing of the covering or making good of the parts removed will be at the
CONTRACTOR's expense.

¢.  Any work done or materials used without supervision or inspection by an authorized
representative of the OWNER may be ordered removed and replaced at the CONTRACTOR's expense
unless the OWNER's representative failed to inspect after having been given reasonable notice in
writing that the work was to be performed.

d.  Should the contract work include relocation, adjustment, or any other modification to
existing facilities, not the property of the (contract) OWNER, authorized representatives of the owners
of such facilities shall have the right to inspect such work. Such inspection shall in no sense make any
facility owner a party to the CONTRACT, and shall in no way interfere with the rights of the parties to
this CONTRACT.

30.11 REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK.

a. Al WORK which does not conform to the requirements of the CONTRACT, DRAWINGS, and
SPECIFICATIONS will be considered unacceptable, unless otherwise determined acceptable by the TPM
as provided in the subsection titled CONFORMITY WITH DRAWINGS AND SPECIFICATIONS of this
section.

b.  Unacceptable WORK, whether the result of poor workmanship, use of defective materials,
damage through carelessness, or any other cause found to exist prior to the final acceptance of the
WORK, shall be removed immediately and replaced in an acceptable manner in accordance with the
provisions of the subsection titled CONTRACTOR'S RESPONSIBILITY FOR WORK of this section.

c.  Workdone contraryto the instructions of the TPM, work done beyond the lines shown on
the DRAWINGS or as given, except as herein specified, or any extra work done without authority, will
be considered as unauthorized and will not be paid for under the provisions of the CONTRACT. Work
so done may be ordered removed or replaced at the CONTRACTOR's expense.
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d.  Upon failure on the part of the CONTRACTOR to comply forthwith with any order of the
TPM made under the provisions of this subsection, the TPM will have authority to cause unacceptable
work to be remedied or removed and replaced and unauthorized work to be removed and to deduct the
costs (incurred by the OWNER) from any monies due or to become due the CONTRACTOR.

30.12 LOADRESTRICTIONS.

a. . The CONTRACTOR shall comply with all legal ioad restrictions in the hauling of materials
on public roads beyond the limits of the WORK. A special permit will not relieve the CONTRACTOR of
liability for damage which may result from the moving of material or equipment.

b.  Theoperation of equipment of such weight or so loaded as to cause damage to structures
or existing basements or to any other type of construction will not be permitted. Hauling of materials
over the base course or surface course under construction shall be limited as directed. No loads will be
permitted on a concrete pavement, base, or structure before the expiration of the curing period. The
CONTRACTOR shall be responsible for all damage done by his/her hauling equipment and shall correct
such damage at his/her own expense.

30.13 MAINTENANCE DURING CONSTRUCTION.

a.  The CONTRACTOR shall maintain the WORK during construction and until the WORK is
accepted. This maintenance shall constitute continuous and effective work prosecuted day by day, with
adequate equipment and forces so that the WORK is maintained in satisfactory condition at all times.

b. Inthe case of a contract for the placing of a course upon a course or subgrade previously
constructed, the CONTRACTOR shall maintain the previous course or subgrade duringall construction
operations.

¢.  Allcosts of maintenance work during construction and before the projectis accepted shall
be included in the unit prices bid on the various contract items, and the CONTRACTOR will not be paid
an additional amount for such work.

30.14 FAILURE TO MAINTAIN THE WORK.

a.  Should the CONTRACTOR at any time fail to maintain the WORK as provided in the
subsection titled MAINTENANCE DURING CONSTRUCTION of this section, the TPM shall immediately
notify the CONTRACTOR of such noncompliance. Such notification shall specify a reasonable time
within which the CONTRACTOR shall be required to remedy such unsatisfactory maintenance
condition. The time specified will give due consideration to the exigency that exists.

b.  Should the CONTRACTOR fail to respond to the TPM's notification, the TPM may suspend
any work necessary for the OWNER to correct such unsatisfactory maintenance condition, depending
on the exigency that exists. Any maintenance cost incurred by the OWNER shall be deducted from
monies due or to become due the CONTRACTOR.

30.15 CONTRACTOR'S RESPONSIBILITY FOR WORK.

a.  Untilthe PROJECT MANAGER's final written acceptance of the entire completed WORK,
excepting only those portions ofthe WORK accepted in accordance with the subsection titted PARTIAL
ACCEPTANCE in this Section, the CONTRACTOR shall have the charge and care thereof and shall take
every precaution against injury or damage to any part due to the action of the elements or from any
other cause, whether arising from the execution or from the non-execution of the WORK. The
CONTRACTOR shall rebuild, repair, restore, and make good all injuries or damages to any portion of the
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WORK occasioned by any of the above causes before FINAL ACCEPTANCE and shall bear the expense
thereof except damage to the WORK due to unforeseeable causes beyond the control of and without the
fault or negligence of the CONTRACTOR, including but not restricted to acts of God such as earthquake,
tidal wave, tornado, hurricane or other cataclysmic phenomenon of nature, or acts of the public enemy
or of government authorities.

b.  Ifthe WORKis suspended for any cause whatever, the CONTRACTOR shall be responsible
for the WORK and shall take such precautions necessary to prevent damage to the WORK. The
CONTRACTOR shall provide for normal drainage and shall erect necessary temporary structures, signs,
or other facilities at his/her expense. During such period of suspension of WORK, the CONTRACTOR
shall properly and continuously maintain in an acceptable growing condition all living material in
newly established planting, seedings, and soddings furnished under his/her CONTRACT, and shall take
adequate precautions to protect newtree growth and other important vegetative growth against injury.

¢.  The TPM 'shall not be responsible for the methods and means employed by the
CONTRACTOR in the performance of the CONTRACTOR's work. The TPM “shall have no responsibility
for the safety of workers and others who may be injured duringthe course ofthe CONTRACTOR's work.

30.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY SERVICE AND FACILITIES OF OTHERS.

a.  Asprovidedinthe subsection titled RESTORATION OR SURFACES DISTURBED BY OTHERS
of this section, the CONTRACTOR shall cooperate with the owner of any public or private utility service,
or a utility service of another government agency that may be authorized by the OWNER to construct,
reconstruct or maintain such utility services or facilities during the progress of the WORK. In addition,
the CONTRACTOR shall control his/her operations to prevent the unscheduled interruption of such
utility services and facilities.

b.  To the extent that such public or private utility services, or utility services of another
governmental agency are known to exist within the limits of the contract work, the approximate
locations have been indicated on the DRAWINGS.

It is understood and agreed that the OWNER does not guarantee the accuracy or the
completeness of the location information relating to existing utility services, facilities, or structures that
may be shown on the DRAWINGS or encountered in the WORK. Any inaccuracy or omission in such
information shall not relieve the CONTRACTOR of his/her responsibility to protect such existing
features from damage or unscheduled interruption of service.

¢.  Itis further understood and agreed that the CONTRACTOR shali, upon execution of the
CONTRACT, notify the owners of all utility services or other facilities of his/her plan of operations.
Such notification shall be in writing addressed to THE PERSON TO CONTACT as provided by the TPM.
A copy of each notification shall be given to the TPM.

d.  In addition to the general written notification hereinbefore provided, it shall be the
responsibility of the CONTRACTOR to keep such individual owners advised of changes in his/her plan
of operations that would affect such owners.

e.  Prior to commencing the work in the general vicinity of an existing utility service or
facility, the CONTRACTOR shall again notify each such owner of his/her plan of operation. If, in the
CONTRACTOR's opinion, the owner's assistance is needed to locate the utility service or facility or the
presence of a representative of the owner is desirable to observe the work, such advice should be
included in the notification. Such notification shall be given by the most expeditious means to reach the
utility owner’s PERSON TO CONTACT no later than two normal business days prior to the
CONTRACTOR's commencement of operations in such general vicinity. The CONTRACTOR shall furnish
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a written summary of the notification to the TPM.

f.  The CONTRACTOR's failure to give the two days notice hereinabove provided shall be
cause for the TPM to suspend the CONTRACTOR's operations in the general vicinity of a utility service
or facility.

g  Where the outside limits of an underground utility service have been located and staked on
the ground, the CONTRACTOR shall be required to use excavation methods acceptable to the TPM,
including hand excavation, within three feet (90 cm) of such outside limits at such points as may be
required to ensure protection from damage due to the CONTRACTOR's operations.

h.  Should the CONTRACTOR damage or interrupt the operation of a utility service or facility
by accident or otherwise, he shall immediately notify the proper authority and the TPM and shall take
all reasonable measures to prevent further damage or interruption of service. The CONTRACTOR, in
such events, shall cooperate continuously with the utility service or facility owner and the TPM until
such damage has been repaired and service restored to the satisfaction of the utility or facility owner.

i. The CONTRACTOR shall bear all costs of damage and restoration of service to any utility
service or facility due to his /her operations whether or not due to negligence or accident. The contract
OWNER reserves the right to deduct such costs from any monies due or which may become due the
CONTRACTOR or his/her surety.

30.17 SANITARY, HEALTH, AND SAFETY PROVISIONS.

a. The CONTRACTOR shall provide and maintain in a neat, sanitary condition such
accommodations for the use of his/her employees as may be necessary to comply with the
requirements of the state and local Board of Health, or of other bodies or tribunals having jurisdiction.

b.  Attention is directed to Federal, state and local laws, rules and regulations concerning
construction safety and health standards. The CONTRACTOR shall not require any worker to work in
surroundings or under conditions which are unsanitary, hazardous, or dangerousto his/her health or

safety.
30.18 PUBLIC CONVENIENCE AND SAFETY.

a. The CONTRACTOR shall control his/her operations and those of his/her subcontractors
and all suppliers, to assure the least inconvenience to the traveling public. Under all circumstances,
safety shall be the most important consideration.

b.  The CONTRACTOR shall maintain the free and unobstructed movement of pedestrian and
vehicular traffic with respect to his/her own operations and those of his/her subcontractors and all
suppliers in accordance with the subsection titled MAINTENANCE OF TRAFFIC of Section 20
hereinbefore specified and shall limit such operations for the convenience and safety of the public.

30.19 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.
a.  The CONTRACTOR shall be responsible for the preservation of all public and private
property, and shall protect carefully from disturbance or damage all land monuments and property

markers until the TPM has witnessed or otherwise referenced their location and shall not move them
until directed.

b.  The CONTRACTOR shall be responsible for all damage or injury to property of any
character, during the prosecution ofthe WORK, resulting from any act, omission, neglect, or misconduct
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in his/her manner or method of executing the WORK, or at any time due to defective work or materials,
and said responsibility will not be released until the project shall have been totally completed and
finally accepted.

¢.  When or where any direct or indirect damage or injury is done to public or private
property by or on account of any act, omission, neglect, or misconduct in the execution of the work by
the CONTRACTOR, or in consequence of the non-execution thereof, the CONTRACTOR shall restore, at
his/her own expense, such property to a condition similar or equal to that existing before such damage
or injury was done, by repairing, or otherwise restoring as may be directed, or the CONTRACTOR shall
make good such damage or injury in an acceptable manner.

30.20 PARTIALACCEPTANCE.

a.  If at any time during the prosecution of the PROJECT the CONTRACTOR substantially
completes a usable unit or portion of the WORK, the occupancy of which will benefit the OWNER, he
may request the TPM to make final inspection of that unit. 1f the TPM finds upon inspection that the
unit has been satisfactorily completed in compliance with the CONTRACT, he may accept it as being
completed, and the CONTRACTOR may be relieved of further responsibility for that unit. Such partial
acceptance and beneficial occupancy by the OWNER shall not void or alter any provision of the
CONTRACT.

30.21 FINALACCEPTANCE.

a.  Uponduenotice from the CONTRACTOR of presumptive completion of the entire PROJECT,
the TPM and OWNER will make an inspection. If all construction provided for and contemplated by the
CONTRACT is found to be completed in accordance with the CONTRACT, DRAWINGS, and
SPECIFICATIONS, such inspection shall constitute the final inspection. The TPM shall notify the
CONTRACTOR in writing of final acceptance as of the date of the final inspection,

b.  If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory,
the TPM will give the CONTRACTOR the necessary instructions for correction of same and the
CONTRACTOR shall immediately comply with and execute such instructions. Upon correction of the
work, another inspection will be made which shall constitute the final inspection, provided the work
has been satisfactorily completed. Insuch event, the TPM will make the final acceptance and notify the
CONTRACTOR in writing of this acceptance as of the date of final inspection.
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SECTION 40
CONTROL OF MATERIALS

40.1 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.

a.  The materials used on the work shall conform to the requirements of the CONTRACT,
DRAWINGS, and SPECIFICATIONS. Unless otherwise specified, such materials that are manufactured or
processed shall be new (as compared to used or reprocessed).

b.  Inordertoexpedite the inspection and testing of materials, the CONTRACTOR shall furnish
complete statements to the TPM as to the origin, composition, and manufacture of all materials to be
used in the work. Such statements shall be furnished promptly after execution of the CONTRACT but, in
all cases, prior to delivery of such materials.

c.  Atthe TPM's option, materials may be approved at the source of supply before delivery is
stated. Ifitis found after trial that sources of supply for previously approved materials do not produce
specified products, the CONTRACTOR shall furnish materials from other sources.

40.2 SAMPLES, TESTS, AND CITED SPECIFICATIONS.

a.  Allmaterials used in the WORK shall be inspected, tested, and approved by the TPM before
incorporation in the WORK. Any work in which untested materials are used without approval or
written permission of the TPM shall be performed at the CONTRACTOR's risk. Materials found to be
unacceptable and unauthorized will not be paid for and, if directed by the TPM, shall be removed at the
CONTRACTOR's expense. Unless otherwise designated, tests in accordance with the cited standard
methods of AASHTO or ASTM which are current on the date of advertisement for bids will be made by
and at the expense of the OWNER. Samples will be taken by a qualified representative of the OWNER.
All materials being used are subject to inspection, test, or rejection at any time prior to or during
incorporation into the WORK. Copies of all tests will be furnished to the CONTRACTOR's representative
at his/her request.

40.3 CERTIFICATION OF COMPLIANCE.

a. The TPM may permit the use, prior to sampling and testing, of certain materials or
assemblies when accompanied by manufacturer's certificates of compliance stating that such materials
or assemblies fully comply with the requirements of the contract. The certificate shall be signed by the
manufacturer. Each lot of such materials or assemblies delivered to the WORK must be accompanied
by a certificate of compliance in which the lot is clearly identified.

b.  Materials or assemblies used on the basis of certificates of compliance may be sampled and
tested at any time and if found not to be in conformity with contract requirements will be subject to
rejection whether in place or not.

¢.  The form and distribution of certificates of compliance shall be as approved by the TPM.

d. Whenamaterial or assembly is specified by “brand name or equal" and the CONTRACTOR
elects to furnish the specified “brand name," the CONTRACTOR shall be required to furnish the
manufacturer's certificate of compliance for each lot of such material or assembly delivered to the
WORK. Such certificate of compliance shall clearly identify each lot delivered and shall certify as to:

(1) Conformance to the specified performance, testing, quality or dimensional
requirements; and, )
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(2) Suitability of the material or assembly for the use intended in the Contract WORK.

e.  Should the CONTRACTOR propose to furnish an “or equal” material or assembly, he shall
furnish the manufacturer’s certificates of compliance as hereinbefore described for the specified brand
name material or assembly. However, the TPM shall be the sole judge as to whether the proposed “or
equal" is suitable for use in the WORK.

f.  The TPMreserves theright to refuse permission for use of materials or assemblies on the
basis of certificates of compliance.

40.4 PLANTINSPECTION.

a.  The TPM or his/her authorized representative may inspect, at its source, any specified
material or assembly to be used in the WORK. Manufacturing plants may be inspected from time to
time for the purpose of determining compliance with specified manufacturing methods or materials to
be used in the WORK and to obtain samples required for his/her acceptance of the material or
assembly.

b.  Should the TPM conduct plant inspections, the following conditions shall exist:

(1) The TPM shall have the cooperation and assistance of the CONTRACTOR and the
producer with whom he has contracted for materials.

(2) The TPM shall have full entry at all reasonable times to such parts of the plant that
concern the manufacture or production of the materials being furnished.

(3) If required by the TPM, the CONTRACTOR shall arrange for adequate office or
working space that may be reasonably needed for conducting plant inspections.
Office or working space should be conveniently located with respect to the plant.

c¢.  Itis understood and agreed that the OWNER shall have the right to retest any material
which has been tested and approved at the source of supply after it has been delivered to the site. The
TPM shall have the right to reject only material which, when retested, does not meet the requirements
of the CONTRACT, DRAWINGS, and SPECIFICATIONS.

40.5 CONSULTANT'S FIELD OFFICE.

a.  When specified and provided for as a contract item, the CONTRACTOR shall furnish an
office for the exclusive use of the TPM as a field office. The office shall be furnished and maintained by
the CONTRACTOR as specified in the General Requirements and shall become property of the
CONTRACTOR when the contract work is completed.

40,6 STORAGE OF MATERIALS.

a.  Materials shall be so stored as to assure the preservation of their quality and fitness for the
WORK. Stored materials, even though approved before storage, may again be inspected prior to their
use in the WORK. Stored materials shall be located so as to facilitate their prompt inspection. The
CONTRACTOR shall coordinate the storage of ali materials with the TPM. Materials to be stored on
property shall not create an obstruction to the free and unobstructed movement of traffic or
pedestrians. Unless otherwise shown on the DRAWINGS, the storage of materials and the location of
the CONTRACTOR's plant and parked equipment or vehicles shall be as directed by the TPM. Private
property shall not be used for storage purposes without written permission of the OWNER or lessee of
such property. The CONTRACTOR shall make all arrangements and bear all expenses for the storage of
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materials on private property. Upon request, the CONTRACTOR shall furnish the TPM a copy of the
property owner's permission.

b.  All storage sites on private property shall be restored to their original condition by the
CONTRACTOR at his/her entire expense, except as otherwise agreed to (in writing) by the owner or
lessee of the property.

40.7 UNACCEPTABLEMATERIALS.

a.  Any material or assembly that does not conform to the requirements of the CONTRACT,
DRAWINGS, and SPECIFICATIONS shall be considered unacceptable and shall be rejected. The
CONTRACTOR shall remove any rejected material or assembly from the site of the WORK, unless
otherwise instructed by the TPM.

b.  No rejected material or assembly, the defects of which have been corrected by the
CONTRACTOR, shall be returned to the site of the WORK until such time as the TPM has approved its
used in the WORK.

40.8 OWNERFURNISHED MATERIALS.

a.  The CONTRACTOR shall furnish all materials required to complete the WORK, except those
specified herein to be furnished by the OWNER and assigned to CONTRACTOR under provisions of
Article #2 of the Special Provisions. The CONTRACTOR shall be responsible for receiving and storing
the OWNER furnished materials at a location provided by the OWNER.

b.  All costs of handling, transportation from the specified location to the site of work, storage,
and installing OWNER-furnished materials shall be included in the unit price bid for the contract item
in which such OWNER-furnished material is used.

b. After any OWNER-furnished material has been delivered to the location specified, the
CONTRACTOR shall be responsible for any demurrage, damage, loss, or other deficiencies which may
occur during the CONTRACTOR's handling, storage, or use of such OWNER-furnished material. The
OWNER will deduct from any monies due or to become due the CONTRACTOR any cost incurred by the
OWNER in making good such loss due to the CONTRACTOR's handling, storage, or use of
OWNER-furnished materials.
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SECTION 50
PROSECUTION AND PROGRESS

50.1 SUBCONTRACTS - DEFINITION.

a.  Asusedinthe Contract Documents,a "Subcontractor” is a person or organization that has a
contract with the CONTRACTOR to perform any portion of the WORK, including but not limited to,
design or engineering, or to furnish any equipment or materials to the Project.

b.  Asusedinthe Contract Documents, a "Sub-Subcontractor” is a person or organization that
has a direct or indirect contract with the Subcontractor to perform any portion of the work, including
but not limited to design or engineering, or to furnish any equipment or materials to the Project.

c.  Assetforthin the Contract Documents, any and all responsibility of the CONTRACTOR for
the coordination, scheduling, performance, price and work of its subcontractors shall be deemed to
include the responsibility for the coordination, scheduling, performance, price and work of those
entities having direct contracts with the OWNER pursuant to this CONTRACT and who are performing
any portion of the WORK.

50.2 SUBCONTRACTORS.

a.  No Contractual Relationship with the AUTHORITY. Nothing contained in the Contract
Documents or otherwise, including but not limited to the pre-award review process set forth in the
Contract Documents, shall create any contractual relationship between the OWNER and any
Subcontractor or Sub-Subcontractor, and no subcontract or sub-subcontract shall relieve the
CONTRACTOR of its responsibilities and obligations should any subcontractor or sub-subcontractor fail
toperform its workin a satisfactory manner. The CONTRACTOR agrees to be as fully responsible to the
AUTHORITY for the acts and omissions of its subcontractors and their sub-subcontractors and of
persons either directly or indirectly employed by them as it is for the acts and omissions of persons
directly employed by it.

b.  Subcontract Terms. All portions of the WORK performed by a Subcontractor or Sub-
Subcontractor shall be pursuant to an appropriate written agreement between the CONTRACTOR and
the Subcontractor (and where appropriate between Subcontractors and Sub-Subcontractors) which
shall contain provisions that:

(1) preserve and protect the rights of the AUTHORITY under the Contract Documents
with respect to the portion of the WORK to be performed under the Subcontract (or
Sub-Subcontract) so that the sub-contracting will not prejudice such rights;

(2) require that such work be performed in accordance with the requirements of the
Contract Documents;

(3) require submission to the CONTRACTOR of written applications for payment under
each subcontract to which the CONTRACTOR is a party;

(4) require that all requests for extension of time or otherwise with respect to
subcontracted portions of the work shall be submitted to the CONTRACTOR (viaany
Subcontractor or Sub-Subcontractor where appropriate) in sufficient time so that
the CONTRACTOR may comply in the manner provided in the Contract Documents
for like requests by the CONTRACTOR upon the OWNER; and

(5) obligate each Subcontractor or Sub-Subcontractor specifically to consent to the

Section 00800 - 26



provisions entitled EQUAL EMPLOYMENT OPPORTUNITY; DAVIS-BACON ACT;
CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME
COMPENSATION; APPRENTICES AND TRAINEES; PAYROLLS AND BASIC RECORDS;
COMPLIANCE WITH COPELAND ANTI-KICKBACK ACT REGULATIONS;
WITHHOLDING OF FUNDS; SUBCONTRACTS; CONTRACT TERMINATION -
DEBARMENT; PROGRESS SCHEDULE; EXTENSION OF SUBSTANTIAL OR FINAL
COMPLETION DATE; LIMITATION OF DAMAGES; RIGHT TO AUDIT; and
TERMINATION WITHOUT CAUSE.

50.3 PROJECT MANAGEMENT AND SUPERINTENDENCE BY CONTRACTOR.

a. The CONTRACTOR shall provide project management and personal superintendence to the
work. The CONTRACTOR shall employ a full-time project manager satisfactory to the CONTRACTING
OFFICER, who shall have the authority to act for the CONTRACTOR in all matters relating to the
performance of the work, including but not limited to, control and supervision of site employees,
schedule control, and contract administration. The CONTRACTOR shall also employ a competent
foreman or superintendent, satisfactory to the CONTRACTING OFFICER, to provide specialized
assistance to the project manager. The project manager and superintendent are to be separate
employees present on the work full-time during progress of the CONTRACT.

50.4 NOTICETO PROCEED.

a.  The Notice To Proceed shall state the date on which it is expected the CONTRACTOR will
begin the construction and from which date contract time will be charged. The CONTRACTOR shall
begin the work to be performed under the contract within 10 days of the date set by the TPM in the
written notice to proceed, but in any event, the CONTRACTOR shall notify the TPM at least 24 hours in
advance of the time actual construction operations will begin.

50.5 PROSECUTION AND PROGRESS.

a.  Uniess otherwise specified, the CONTRACTOR shall submit his/her baseline schedule for
the TPM's approval within 10 working days after the effective date of the Notice To Proceed. The
CONTRACTOR's progress schedule, when approved by the TPM, may be used to establish major
construction operations and to check on the progress of the work. The CONTRACTOR shall provide
sufficient materials, equipment, and labor to guarantee the completion of the project in accordance
with the DRAWINGS and SPECIFICATIONS within the time set forth in the proposal.

b.  Ifthe CONTRACTOR falls significantly behind the submitted schedule, the CONTRACTOR
shall, upon the TPM's request, submit a revised schedule for completion of the work within the Contract
time and modify his/her operations to provide such additional materials, equipment, and labor
necessary to meet the revised schedule. Should the prosecution of the work be discontinued for any
reason, the CONTRACTOR shall notify the TPM at least 24 hours in advance of resuming operations.

¢.  The CONTRACTOR shall not commence any actual construction prior to the date on which
the Notice to Proceed is issued by the TPM.

50.6 CHARACTER OF WORKERS, METHODS, AND EQUIPMENT.

a. The CONTRACTOR shall, at all times, employ sufficient labor and equipment for
prosecuting the work to full completion in the manner and time required by the CONTRACT,
DRAWINGS, and SPECIFICATIONS.

b.  All workers shall have sufficient skill and experience to perform properly the work
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assigned to them. Workers engaged in special work or skilled work shall have sufficient experience in
such work and in the operation of the equipment required to perform the work satisfactorily, and shall
have applicable licenses.

¢.  Allequipment which is proposed to be used on the work shall be of sufficient size and in
such mechanical condition as to meet requirements of the work and to produce a satisfactory quality of
work. Equipment used on any portion of the work shall be such that no injury to previously completed
work, adjacent property, existing facilities will result from its use.

d.  Whenthe metheds and equipment to be used by the CONTRACTOR in accomplishing the
work are not prescribed in the CONTRACT, the CONTRACTOR is free to use any methods or equipment
that will accomplish the workin conformity with the requirements ofthe CONTRACT, DRAWINGS, and
SPECIFICATIONS.

e.  Whenthe Contract specifies the use of certain methods and equipment, such methods and
equipment shall be used unless others are authorized by the TPM. Ifthe CONTRACTOR desirestousea
method or type of equipment other than that specified in the CONTRACT, he may request approval
from the TPM to do so. The request shall be in writing and shall include a full description of the
methods and equipment proposed and the reasons for desiring to make the change. If approval is
given, it will be on the condition that the CONTRACTOR will be fully responsible for producing workin
conformity with CONTRACT requirements. If, after trial use of the substituted methods or equipment,
the TPM determines that the work produced does not meet CONTRACT requirements, the
CONTRACTOR shall discontinue the use of the substitute method or equipment and shall complete the
remaining work with the specified methods and equipment. The TPM will forward the revised decision
in writing the CONTRACTOR. The CONTRACTOR shall remove any deficient work and replace it with
work of specified quality, or take such other corrective action as the TPM may direct. No change will be
made in basis of payment for the contract items involved nor in contract time as a result of authorizing
a change in methods or equipment under this subsection.

50.7 TEMPORARY SUSPENSION OF THE WORK.

a.  The TPMshall have the authority to suspend the workwholly, or in part, for such period or
periods as he may deem necessary, due to unsuitable weather, or such other conditions as are
considered unfavorable for the prosecution of the work, or for such time as is necessary due to the
failure on the part of the CONTRACTOR to carry out orders given or perform any or all provisions of the
CONTRACT.

b.  Intheeventthatthe CONTRACTOR is ordered by the TPM, in writing, to suspend work for
some unforeseen cause not otherwise provided for inthe CONTRACT and over which the CONTRACTOR
has no control, the CONTRACTOR may be reimbursed for actual money expended on the work during
the period of shutdown. No allowance will be made for anticipated profits. The period of shutdown
shall be computed from the effective date of the TPM's order to suspend work to the effective date of
the TPM's order to resume the Work. Claims for such compensation shall be filed with the TPM within
the time period stated in the TPM's order to resume work. The CONTRACTOR shall submit with
his/her claim information substantiating the amount shown on the claim. The TPM will forward the
CONTRACTOR's claim to the OWNER for consideration in accordance with local laws or ordinances. No
provision of this Article shall be construed as entitling the CONTRACTOR to compensaticn for delays
due to inclement weather, for suspensions made at the request of the CONTRACTOR, strikes, or for any
other delay provided for in the CONTRACT, DRAWINGS, and SPECIFICATIONS.

c.  Ifitshould become necessary to suspend work for an indefinite period, the CONTRACTOR

shall store all materials in such manner that they will not become an obstruction nor become damaged
inany way. He shall take every precaution to prevent damage or deterioration of the work performed
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and provide for normal drainage of the work.
50.8 EXTENSION OF SUBSTANTIAL OR FINAL COMPLETION DATE.

a.  TheSUBSTANTIAL or FINAL COMPLETION dates shall be extended only for such number
of calendar days that the work is actually delayed by a casualty, a CHANGE ORDER, a default by the
AUTHORITY or Force Majeure which is defined as follows: an act or neglect of the AUTHORITY or by
any separate contractor employed by the AUTHORITY to perform work outside the scope of this
CONTRACT, labor disputes, fire, unusual delay in transportation, or any causes beyond the reasonable
control of CONTRACTOR (herein "Excusable Delays"). No extensions to the SUBSTANTIAL
COMPLETION date shall be granted due to the negligence or fault of the CONTRACTOR or its
Subcontractors, (including any contractors or subcontractors employed by the AUTHORITY and whose
performance and work is subject to the supervision and control of CONTRACTOR). Inclement weather
(normal precipitation and normal temperature variance) will not be considered cause for extension of
the SUBSTANTIAL COMPLETION date. However, abnormal precipitation or abnormal temperature
variance as defined in subsection (c) hereof will be considered as a cause for extension of the
SUBSTANTIAL COMPLETION date.

b. In order to obtain an extension of the SUBSTANTIAL COMPLETION date due to an
Excusable Delay, the CONTRACTOR in each instance shall give written notice to the TPM within ten (10)
days after the occurrence of each Excusable Delay, and upon the failure of the CONTRACTOR to do so,
its right, if any, to an extension will be considered waived. The parties agree that in the event of a
continuing delay one (1) notice, so long as said notice identifies the delay to be continuing, shall be
sufficient. The AUTHORITY shall render a written decision which shall be made in good faith and shall
be conclusive upon the parties, granting or refusing the request of the CONTRACTOR for an extension
within a reasonable time after receipt of the request for a time extension.

¢.  Determination of the number of days allowable for unusually severe weather shall be as
follows:

(1) Extra time is allowable for unusually severe weather. The term unusually severe
weather is defined to be that weather beyond the expected norm. In order to
determine the number of days of the time extension to be allowed for unusually
severe weather, the U.S. Weather Bureau's Local Climatological Data reports shall be
used. The reports shail be from the U.5. Weather Station closest to the construction
site.

The reports to be used are [a] monthly "Local Climatological Data" and [b] annual
"Local Climatological Data with Comparative Data." All requests for time extensions
based on unusually severe weather shall include two copies of these reports for all
months and years covering the construction time from the beginning date to the
date of the request, not just the months involved in the delay.

(2) For purposes of determining the number of days allowable, a comparison shall be
made of the precipitation figure in the "Current Year" tabulation and the "Normals"
tabulation of the annual Comparative Datareport. A time extension shall be granted
for the number of days that the precipitation in the current year exceeded the norm
as defined by the U.S. Weather Bureau's Local Climatological Data reports. A time
extension for unusually severe weather, as defined herein will only be granted when
the work being performed at the time of the unusually severe weather is materially
affected by the unusually severe weather.

50.% FAILURE TO COMPLETE ON TIME.
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a.  For each calendar day or working day, as specified in the CONTRACT, that any work
remains uncompleted after the Contract time {including all extensions and adjustments as provided in
the subsection titled EXTENSIONS OF SUBSTANTIAL OR FINAL COMPLETION DATE of this Section) the
sum specified in the CONTRACT and proposal as liquidated damages will be deducted from any money
due or to become due the CONTRACTOR or his/her surety. Such deducted sums shall not be deducted
as a penalty but shall be considered as liquidation of a reasonable portion of damages that will be
incurred by the OWNER should the CONTRACTOR fail to complete the work in the time provided in
his/her Contract.

b.  Permitting the CONTRACTOR to continue and finish the work or any part of it after the
time fixed for its completion, or after the date to which the time for completion may have been

extended, will in no way operate as a waiver on the part of the OWNER of any of its rights under the
Contract.

50.10 DEFAULT AND TERMINATION OF CONTRACT.

a.  The CONTRACTOR shall be considered in default of his/her CONTRACT and such default
will be considered as cause for the OWNER to terminate the CONTRACT for any of the following
reasons if the CONTRACTOR:

(1) Failstobeginthe Work under the CONTRACT within 15 days after date of "' Noticeto
Proceed," or

(2) Fails to perform the WORK or fails to provide sufficient workers, equipment or
materials to assure completion of WORK in accordance with the terms of the
CONTRACT, or

(3) Performs the WORK unsuitably or neglects or refuses to remove materials or to
perform anew such WORK as may be rejected as unacceptable and unsuitable, or

(4) Discontinues the performance of the WORK for 15 days, or

(5) Failsto resume WORK which has been discontinued within 10 days after notice to
do so, or

(6) Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or
insolvency, or

(7) Allows anyfinaljudgment to stand against him unsatisfied for a period of 10 days, or
(8) Makes an assignment for the benefit of creditors, or

(9) Forany other cause whatsoever, fails to carry on the work in an acceptable manner,
or

(10) Failsto pay Subcontractors promptly for work performed.
(11) Any other material breach of the CONTRACT.
b.  Shouldthe PROJECT MANAGER consider the CONTRACTOR in default ofthe CONTRACT for

any reason hereinbefore, he shall immediately give written notice to the CONTRACTOR and the
CONTRACTOR's surety as to the reasons for considering the CONTRACTOR in default and the OWNER's
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intentions to terminate the Contract.

c.  Ifthe CONTRACTOR or surety, within a period of 10 days after such notice, does not
proceed in accordance therewith, then the OWNER will, upon written notification from the PROJECT
MANAGER of the facts of such delay, neglect, or default and the CONTRACTOR's failure to comply with
such notice, have full power and authority without violating the CONTRACT, to take the prosecution of
the WORK out of the hands of the CONTRACTOR. The OWNER may appropriate or use any or all
materials and equipment that have been mobilized for use in the WORK and are acceptable and may
enter into an agreement for the completion of said CONTRACT according to the terms and provisions
thereof, or use such other methods as in the opinion ofthe PROJECT MANAGER will be required for the
completion of said CONTRACT in an acceptable manner.

d.  All costs and charges incurred by the OWNER, together with the cost of completing the
WORK under CONTRACT, will be deducted from any monies due or which may become due the
CONTRACTOR. If such expense exceeds the sum which would have been payable under the CONTRACT,
then the CONTRACTOR and the surety shall be liable and shall pay to the OWNER the amount of such
excess.

50.11 ASSIGNMENT OF SUBCONTRACTS.

a.  Intheevent of termination by the AUTHORITY pursuant to this Article 50, the AUTHORITY
may require the CONTRACTOR promptly to assign to it all of some subcontracts, materials, tools,
equipment to be installed under this CONTRACT, or rental agreements, and any other commitments
which the AUTHORITY, in its sole discretion, chooses to take by assignment. In such event, the
CONTRACTOR shall promptly execute and deliver to the AUTHORITY written assignments of such
commitments.

50.12 WARRANTIES OF THE CONTRACTOR.

a.  Warranty of Title. The CONTRACTOR warrants and guarantees that title to all WORK,
materials and equipment covered by an Application and Certificate for Payment, whether incorporated
in the WORK or not, will pass to the AUTHORITY upon the receipt of payment by the CONTRACTOR,
free and clear of all liens, claims, security interests or encumbrances (herein "Liens") and that none of
the WORK, materials or equipment covered by an Application and Certificate for Payment will have
been part of the WORK or furnishing materials and equipment for the WORK, subject to an agreement
under which a Lien is retained by the seller or supplier.

b.  Special Warranties. When special guarantees or warranties are required by the Contract
Documents for specific parts of the WORK, the CONTRACTOR shall procure copies of such guarantees
or warranties, countersign them and submit them to the AUTHORITY in triplicate. Delivery of such
guarantees or warranties will not relieve the CONTRACTOR from any obligations assumed under any
provision of this CONTRACT or the Contract Documents.

¢.  Assignment of Warranties. The CONTRACTOR hereby assigns to the AUTHORITY any and
all existing assignable warranties, service life policies and patent indemnities of manufacturers of
materials, equipment or items incorporated in the WORK. Upon the request of the AUTHORITY, the
CONTRACTOR shall provide the AUTHORITY with assistance in enforcing the rights ofthe AUTHORITY
arising under such warranties, service life policies and patent indemnities. At the request of the
AUTHORITY, the CONTRACTOR shall give notice (with copies to the AUTHORITY) to any such
manufacturers of the assignment of such warranties, service life policies and patent indemnities.

d.  General Warranty and Correction of Work.
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(1)

2

3

(4)

(5)

(6)

In addition to any special guarantees or warranties, contained in the Contract
Documents, the CONTRACTOR warrants to the AUTHORITY that all materials and
equipment furnished in performance of the WORK will be new unless otherwise
specified, that all WORK will be of good quality, free from material faults and defects
and in conformance with the Contract Documents, and that all plans, architectural
drawings, engineering drawings and specifications prepared or furnished by
CONTRACTOR shall be free from material faults or defects and shall provide for a
complete and operational PROJECT as defined in the Contract Documents. All work,
including, but not limited to design and engineering work, not so conforming to
these standards shall be considered defective.

The CONTRACTOR shall promptly correct all defective work to the standards of this
CONTRACT and the Contract Documents whether observed before or after the
SUBSTANTIAL COMPLETION date and whether or not fabricated, installed or
completed. The CONTRACTOR shall bear all costs of correcting such defective work.

Warranties shall commence on the date(s) of SUBSTANTIAL COMPLETION. If,
within one (1) year after the SUBSTANTIAL COMPLETION date or within such longer
period of time as may be prescribed by law in effect at the time this CONTRACT is
executed or by the terms of any applicable special guarantee or warranty required
by the Contract Documents, any of the WORK is found to be defective and not in
accordance with the Contract Documents, the CONTRACTOR shall correct it
promptly after receipt of a written notice from the AUTHORITY to do so.

All defective or non-conforming WORK shall be removed from the site of the WORK
if necessary, and the WORK shall be corrected to comply with the Contract
Documents without cost to the AUTHORITY. The CONTRACTOR also shall bear the
cost of making good all work of other contractors destroyed or damaged by removal
or correction of the defective WORK of CONTRACTOR.

CONTRACTOR will pay all costs for additional WORK required to correct faulty
materials or workmanship within guaranteed period, including all WORK damaged
or new WORK created, as a result of defective WORK. Nothing herein intends or
implies that guarantee shall apply to WORK which has been abused, neglected or
otherwise damaged by the AUTHORITY or its successor in interest. In case
CONTRACTOR fails to do so-ordered corrective work, the AUTHORITY may have the
work done and charge cost thereof against retainage as provided for in the
CONTRACT; and if said retainage shall be insufficient to pay such cost, the
CONTRACTOR and his/her sureties agree to pay tothe AUTHORITY the costof'such
Work.

In addition to the foregoing warranty, a warranty period of one (1) year shall apply
to workmanship under the same terms and conditions as the original warranty, to
any WORK, supplied in correction of the defective Work under warranty or the
property of the AUTHORITY pursuant to the provisions of this Section 50 and the
CONTRACTOR shall assign to the AUTHORITY any warranties, including extended
warranties, as to materials or designs furnished in the performance of such
correction of defective WORK. For each item of defective WORK corrected
hereunder by CONTRACTOR, such warranty period shall commence on the date the
corrective WORK is finally accepted by the OWNER.
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SECTION 60
MEASUREMENT AND PAYMENT

60.1 MEASUREMENT OF QUANTITIES.

a.  All WORK completed under the CONTRACT will be measured by the TPM, or his/her
authorized representatives, using United States Customary Units of Measurement or the International
System of Units.

b.  Themethod of measurement and computations to be used in determination of quantities of
materijal furnished and Work performed under the CONTRACT" will be those methods generally
recognized as conforming to good engineering practice.

€. Unless otherwise specified, longitudinal measurements for area computations will be made
horizontally, and no deductions will be made for individual fixtures (or leave-outs) having an area of
nine square feet (0.8 square meter) or less. Unless otherwise specified, transverse measurements for
area computations will be the neat dimensions shown on the DRAWINGS or ordered in writing by the
TPM'.

d.  Structures will be measured according to neat lines shown onthe DRAWINGS or as altered
to fit field conditions.

e.  Unless otherwise specified, all CONTRACT items which are measured by the linear foot
such as electrical ducts, conduits, pipe culverts, underdrains, and similar items shall be measured
parallel to the base or foundation upon which such items are placed.

f.  In computing volumes of excavation the average end area method or other acceptable
methods will be used.

g Thethickness of plates and galvanized sheet used in the manufacture of corrugated metal
pipe, metal plate pipe culverts and arches, and metal cribbing will be specified and measured in decimal
fraction of inches.

h.  Theterm "lump sum" when used as an item of payment will mean complete payment for
the work described in the CONTRACT.

i When a complete structure or structural unit (in effect, *lump sum" work) is specified as
the unit of measurement, the unit will be construed to include all necessary fittings and accessories.

j. Rental of equipment will be measured by time in hours of actual working time and
necessary traveling time of the equipment within the limits ofthe Work. Special equipment ordered by
the TPM in connection with force account work will be measured as agreed in the CHANGE ORDER or
SUPPLEMENTAL AGREEMENT authorizing such force account work as provided in the subsection
0800-60.09 titled PAYMENT FOR FORCE ACCOUNT WORK of this section.

k  When the estimated quantities for a specific portion of the WORK are designated as the pay
quantities in the CONTRACT, they shall be the final quantities for which payment for such specific
portion of the WORK will be made, unless the dimensions of said portions of the WORK shown on the
DRAWINGS are revised by the TPM. If revised dimensions result in an increase or decrease in the
quantities of such WORK, the final quantities for payment will be revised in the amount represented by
the authorized changes in the dimensions. '

60.2 SCOPE OF PAYMENT.
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a. The CONTRACTORshallreceive and accept compensation provided forin the CONTRACT
as full payment for furnishing all materials, for performing all WORK under the CONTRACT in a
complete and acceptable manner, and for all risk, loss, damage, or expense of whatever character
arising out of the nature of the WORK or the prosecution thereof, subject to the provisions of the
subsection titled NO WAIVER OF LEGAL RIGHTS of Section 00700.

b.  Whenthe “basis of payment" subsection of a Technical SPECIFICATIONS requires thatthe
Contract Price (price bid) include compensation for certain work or material essential to the item, this
same work or material will not also be measured for payment under any other CONTRACT item which
may appear elsewhere in the CONTRACT, DRAWINGS, and SPECIFICATIONS.

60.3 PARTIALPAYMENTS.

a.  Partial payments will be made at least once each month as the work progresses. Said
payments will be based only upon written estimates prepared by the CONTRACTOR, and agreed to by
the TPM, of the value of the WORK performed and materials complete in place in accordance with the
CONTRACT, DRAWINGS, and SPECIFICATIONS. Such partial payments may also include the delivered
actual Cost of those materials stockpiled and stored in accordance with the subsection titled PAYMENT
FOR MATERIALS ON HAND of this Section. Such partial payments may not include requests for
payment of amounts that the CONTRACTOR does not intend to pay to a Subcontractor or Vendor. The
CONTRACTOR agrees that title to all work covered by the Application For Payment will pass to the
OWNER no later than the date of payment.

b.  From the total of the amount determined to be payable on a partial payment, five percent
of such total amount will be deducted and deposited into an interest bearing escrow account until the
final payment is made or until there is written agreement among the parties to reduce the retainage.
The balance (95 percent) of the amount payable, less all previous payments, shall be certified for
payment. The OWNER agrees to pay 30 days after the presentation of an Acceptable Application For
Payment to the PROJECT MANAGER.

¢.  The CONTRACTOR agrees to pay all Subcontractors promptly after receipt of payment
from the OWNER for such WORK that was included in the Application for Payment in accordance with
the agreement between the CONTRACTOR and Subcontractors. The CONTRACTOR further agrees to
include the prompt pay requirement in its agreement with Subcontractors for lower tier
Subcontractors.

d.  When not less than 95 percent of the work has been completed, the PROJECT MANAGER
may, at his/her discretion and with the consent of the surety, prepare an estimate from which will be
retained an amount not less than twice the Contract value or estimated cost, whichever is greater, of
the workremaining to be done. The remainder, less all previous payments and deductions, willthen be
certified for payment to the CONTRACTOR.

e. It is understood and agreed that the CONTRACTOR shall not be entitled to demand or
receive partial payment based on quantities of work in excess of those provided in the proposal or
covered by approved CHANGE ORDER or SUPPLEMENTAL AGREEMENTS, except when such excess
quantities have been determined by the TPM to be a part of the final quantity for the item of WORK in
question.

f.  No partial payment shall bind the OWNER to the acceptance of any materials or work in

place as to quality or quantity. All partial payments are subject to correction at the time of final
payment as provided in the subsection titled ACCEPTANCE AND FINAL PAYMENT of this Section.
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60.4 PAYMENT FOR MATERIALS ON HAND.

a.  Partial payments may be made to the extent of the delivered cost of materials to be
incorporated in the WORK, provided that such materials meet the requirements of the CONTRACT,
DRAWINGS, and SPECIFICATIONS and are delivered to acceptable sites on the property or at other sites
in the vicinity that are acceptable to the OWNER. Such delivered costs of stored or stockpiled materials
may be included in the next partial payment after the following conditions are met:

(1) The material has been stored or stockpiled in a manner acceptable to the TPM at or
on an approved site.

(2) The CONTRACTOR has furnished the TPM with acceptable evidence of the quantity
and quality of such stored or stockpiled materials.

(3) The CONTRACTOR has furnished the TPM with acceptable evidence that the
material stored or stockpiled has been manufactured in the United States in
accordance with the Buy America Certificate signed by the CONTRACTOR in his/her
bid and, if required, proper documentation for material stored or stockpiled which
was purchased from another country and for which the AUTHORITY received a Buy
America waiver. For such materials purchased requiring shipment by water or air,
the CONTRACTOR shall provide evidence of compliance with the Cargo Preference
and Fly America regulations in the General Contract Provisions.

(4) The CONTRACTOR has furnished the TPM with satisfactory evidence that the
material and transpertation costs have been paid.

(5) The CONTRACTOR has furnished the OWNER legal title (free of liens or
encumbrances of any kind) to the material so stored or stockpiled.

(6) TheCONTRACTOR has furnishedthe OWNER evidence thatthe material so stored or
stockpiled is insured against loss by damage to or disappearance of such materials at
any time prior to use in the WORK,

b.  Itisunderstood and agreed that the transfer of title and the OWNER's payment for such
stored or stockpiled materials shall in no way relieve the CONTRACTOR of his/her responsibility for
furnishing and placing such materials in accordance with the requirements of the CONTRACT,
DRAWINGS, and SPECIFICATIONS.

¢.  Innocase will the amount of partial payments for materials on hand exceed the Contract
Price for such materials or the Contract Price for the contract item in which the material is intended to
be used.

d.  No partial payment will be made for stored or stockpiled living or perishable plant
materials.

e.  The CONTRACTOR shall bear all costs associated with the partial payment of stored or
stockpiled materials in accordance with the provisions of this subsection.

60.5 CONTRACT MODIFICATIONS - REQUIREMENTS FOR PROPOSALS.
a. The CONTRACTOR, in connection with any proposal he makes for a Contract modification,

shall furnish a price breakdown, itemized as required by the TPM. Unless otherwise directed, the
breakdown shall be in sufficient detail to permit an analysis of all material, labor, equipment,
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subcontract and overhead costs, as well as profit, and shall cover all WORK involved in the
modification, whether such WORK was deleted, added or changed. Any amount claimed for
subcontracts shall be supported by a similar price breakdown. In addition, if the proposal includes a
time extension, a justification therefor shall also be furnished. The proposal, together with the price
breakdown and time extension justification shall be furnished by the date specified by the TPM.

b.  CHANGE ORDERS: When the CONTRACTING OFFICER or the Authorized Representative
directs a change in accordance with the General Provisions and the Progress Schedule requirements of
the PROGRESS SCHEDULES Article of the Special Conditions, the CONTRACTOR shall identify in his
proposal the network activities that precede and follow the CHANGE ORDER work activities. If the
CHANGE ORDER work activities are performed concurrently with existing network activities, those
concurrent network activities shall be identified. If the CHANGE ORDER work activities restrain
network activities, those restraints shall be identified.

60.6 CHANGE ORDER / CHANGE DIRECTIVE PROCEDURES.

a. Increasesinthe Scope: Theincrease inthe Contract Price attributable to a CHANGE ORDER
/ CHANGE DIRECTIVE performed by the CONTRACTOR or any of its subcontractors shall not exceed the
sum of the following:

(1) The actual labor cost to perform the CHANGE ORDER / CHANGE DIRECTIVE,
including insurance and taxes,

(2) Theactual unit cost of materials used in performing the CHANGE ORDER / CHANGE
DIRECTIVE, including sales taxes.

(3) The actual cost for additional bond (CHANGE ORDER / CHANGE DIRECTIVE only),
and

(4) For CHANGE ORDER / CHANGE DIRECTIVE, the total percent of overhead and profit
(OH&P), shall not exceed the following:

a. CHANGE ORDER / CHANGE DIRECTIVE involving CONTRACTOR's work only:
The CONTRACTOR shall be entitled to a 10% OH&P mark-up.

b. CHANGE ORDER / CHANGE DIRECTIVE involving subcontractor and
CONTRACTOR work: The firm(s) doing the work shall be entitled to a 10% OH&P
mark-up. The CONTRACTOR shall be entitled to a 5% OH&P Mark-up on the
subcontractor’s work.

c. CHANGEORDER / CHANGE DIRECTIVE involving multiple (two or more) tiers
of subcontractors: The firm(s) doing the work shall be entitled to a 10% OH&P
mark-up. One 5% OH&P subcontractor mark-up shall be allowed. The
CONTRACTOR shall be entitled to a 5% OH&P mark-up on the subcontractor’s work.

b. Decreases in the Scope: The decrease in the Contract Price attributable to a CHANGE
ORDER / CHANGE DIRECTIVE deleting a portion of the Scope of Work shall equal the sum of the
following:

(1) The actual labor cost that the CONTRACTOR would have incurred to perform the

WORK deleted in the CHANGE ORDER / CHANGE DIRECTIVE including the cost of
overhead, profit, general conditions, insurance and taxes,
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(2) The actual unit cost of materials, supplies, products, equipment and rental
equipment that the CONTRACTOR would have used in performing the WORK
deleted in the CHANGE ORDER / CHANGE DIRECTIVE, including sales taxes,

(3) The actual cost of Subcontractors and Sub-subcontractors that the CONTRACTOR
would have incurred in performing the WORK deleted in the CHANGE ORDER /
CHANGE DIRECTIVE, including overhead, profit, general conditions, insurance and
taxes, and

(4) Theactual credit for the cost associated with the lower limits required for thebonds
including Subcontractor and Sub-subcontractor bonds, if applicable, as a result of
the reduction in the Scope of the Work.

60.7 COMPENSATION FOR ALTERED QUANTITIES.

a.  When the accepted quantities of work vary from the quantities in the proposal, the
CONTRACTOR shall accept as payment in full, so far as Contract items are concerned, payment at the
original Contract price for the accepted quantities of work actually completed and accepted. No
allowance, except as provided for in the subsection titled VARIATION IN QUANTITIES of Section 20 will
be made for any increased expense, loss of expected reimbursement, or loss of anticipated profits
suffered or claimed by the CONTRACTOR which results directly from such alterations or indirectly from
his/her unbalanced allocation of overhead and profit among the Contract items, or from any other
cause.

608 PAYMENTFOROMITTED ITEMS.

a.  Asspecifiedinthe subsection titled OMITTED ITEMS of Section 20, the TPM shall have the
right to omit from the WORK (order nonperformance) any contract item, except major contract items,
in the best interest of the OWNER.

b.  Should the TPM omit or order nonperformance of a contractitem or portion of such item
from the WORK, the CONTRACTOR shall accept payment in full at the Contract prices for any work
actually completed and acceptable prior to the TPM's order to omit or non-perform such contract item
as prescribed in the VARIATION IN QUANTITIES Article in Section 20.

¢.  Acceptable materials ordered by the CONTRACTOR or delivered on the WORK prior to the
date of the TPM's order will be paid for at the actual cost to the CONTRACTOR and shall thereupon
become the property of the OWNER.

d. In addition to the reimbursement hereinbefore provided, the CONTRACTOR shall be
reimbursed for all actual costs incurred for the purpose of performing the omitted contract item prior
to the date of the TPM's order. Such additional costs incurred by the CONTRACTOR must be directly
related to the deleted contract item and shall be supported by certified statements by the
CONTRACTOR as to the nature and the amount of such costs.

60.9 CHANGE ORDER / CHANGE DIRECTIVE CARRIED OUT BY FORCE ACCOUNT.

a.  When the CHANGE ORDER / CHANGE DIRECTIVE authorizing additional work requires
that it be done by force account, such force account shall be measured and paid for based on expended
labor, equipment, and materials plus the Contractual allowances for overhead and profit. The
provisions of the Article titled CHANGE ORDER / CHANGE DIRECTIVE PROCEDURES will apply for
overhead and profit,
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b.  Miscellaneous. No additional allowance will be made for general superintendence, the use
of small tools, or other costs for which no specific allowance is herein provided.

c.  Comparison of Record. The CONTRACTOR and the TPM shall compare records of the cost
of force account work at the end of each day. Agreement shall be indicated by signature of the
CONTRACTOR and the TPM or their duly authorized representatives.

d.  Statement. No payment wiil be made for work performed on a force account basis until the
CONTRACTOR has furnished the TPM with duplicate itemized statements of the cost of such force
account work detailed as follows:

(1) Name, classification, date, daily hours, total hours, rate and extension for each
laborer and foreman.

(2) Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

(3) Quantities of materials, prices, and extensions.
(4) Transportation of materials.

(5) Costofproperty damage, liability and worker's compensation insurance premiums,
unemployment insurance contributions, and social security tax.

e.  Statements shall be accompanied and supported by a receipted invoice for all materials
used and transportation charges; however, if materials used on the force account work are not
specifically purchased for such work but are taken from the CONTRACTOR's stock, then in lieu of the
invoices the CONTRACTOR shall furnish an affidavit certifying that such materials were taken from
his/her stock, that the quantity claimed was actually used, and that the price and transportation
claimed represent the actual cost to the CONTRACTOR.

60.10 ACCEPTANCE AND FINAL PAYMENT.

a.  When the Contract Work has been accepted in accordance with the requirements of the
subsection titled FINAL ACCEPTANCE of Section 30, the TPM will prepare the final estimate ofthe items
of WORK actually performed. The CONTRACTOR shall approve the TPM's final estimate or advise the
TPM of his/her objections to the final estimate which are based on disputes in measurements or
computations of the final quantities to be paid underthe CONTRACT as amended by CHANGE ORDER or
SUPPLEMENTAL AGREEMENT. The CONTRACTOR and the TPM shall resolve all disputes (if any) in the
measurement and computation of final quantities to be paid within 30 calendar days of the
CONTRACTOR's receipt of the TPM's final estimate. If, after such 30-day period, a dispute still exists,
the CONTRACTOR may approve the TPM's estimate under protest of the quantities in dispute, and such
disputed quantities shall be considered by the OWNER as a claim in accordance with the subsection
titled CLAIMS FOR ADJUSTMENT AND DISPUTES of Section 20.

b.  Afterthe CONTRACTOR has approved, or approved under protest, the TPM's final estimate,
final payment will be processed based on the entire sum, or the undisputed sum in case of approval
under protest, determined to be due the CONTRACTOR less all previous payments and all amounts to
be deducted under the provisions of the contract. All prior partial estimates and payments shall be
subject to correction in the final estimate and payment.

¢ Ifthe CONTRACTOR has filed a claim for additional compensation under the provisions of
the subsection titled CLAIMS FOR ADJUSTMENTS AND DISPUTES of Section 20 or under the provisions
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of this subsection, such claims will be considered by the OWNER in accordance with local laws or
ordinances. Upon final adjudication of such claims, any additional payment determined to be due the
CONTRACTOR will be paid pursuant to a supplemental final estimate.

END OF SUPPLEMENTAL CONDITIONS FOR CONSTRUCTION
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Tennessee State Clauses
Conflicts of Interest.

The Grantee warrants that no part of the total Grant Contract Amount shall be paid directly or
indirectly to an employee or official of the State of Tennessee as wages, compensation, or gifts in
exchange for acting as an officer, agent, employee, subcontractor, or consultant to the Grantee in
connection with any work contemplated or performed relative to this Grant Contract

Lobbying.
The Grantee certifies, to the best of its knowledge and belief, that:

a. No federally appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
an agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any federal contract, the making of
any federal grant, the making of any federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any
federal contract, grant, loan, or cooperative agreement.

b. If any funds other than federally appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this contract, grant, loan, or cooperative agreement, the Grantee
shall complete and submit Standard Form-LLL, “Disclosure of Lobbying Activities," in
accordance with its instructions.

¢. The Grantee shall require that the language of this certification be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts
under grants, loans, and cooperative agreements) and that all subrecipients shall certify and
disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into and is a prerequisite for making or entering into this transaction
imposed by 31 U.S.C. § 1352.

Nondiscrimination.

The Grantee hereby agrees, warrants, and assures that no person shall be excluded from participation
in, be denied benefits of, or be otherwise subjected to discrimination in the performance of this Grant
Contract or in the employment practices of the Grantee on the grounds of handicap or disability, age,
race, color, religion, sex, national origin, or any other classification protected by federal, Tennessee
state constitutional, or statutory law. The Grantee shall, upon request, show proof of
nondiscrimination and shall post in conspicuous places, available to all employees and applicants,
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notices of nondiscrimination.
Public Accountability.

If the Grantee is subject to Tenn. Code Ann. § 8-4-401 et seq., or if this Grant Contract involves the
provision of services to citizens by the Grantee on behalf of the State, the Grantee agrees to establish a
system through which recipients of services may present grievances about the operation of the service
program. The Grantee shall also display in a prominent place, located near the passageway through
which the public enters in order to receive Grant supported services, a sign at least eleven inches (11")
in height and seventeen inches (17") in width stating:

NOTICE: THIS AGENCY IS A RECIPIENT OF TAXPAYER FUNDING. IF YOU OBSERVE AN AGENCY
DIRECTOR OR EMPLOYEE ENGAGING IN ANY ACTIVITY WHICH YOU CONSIDER TO BE ILLEGAL,
IMPROPER, OR WASTEFUL, PLEASE CALL THE STATE COMPTROLLER'S TOLL-FREE HOTLINE: 1-800-
232-5454.

The sign shall be on the form prescribed by the Comptroller of the Treasury. The Grantor State Agency
shall obtain copies of the sign from the Comptroller of the Treasury, and upon request from the
Grantee, provide Grantee with any necessary signs.

Public Notice.

All notices, informational pamphlets, press releases, research reports, signs, and similar public notices
prepared and released by the Grantee in relation to this Grant Contract shall include the statement,
“This project is funded under a grant contract with the State of Tennessee, Department of
Transportation.” All notices by the Grantee in relation to this Grant Contract shall be approved by the
State.

Records.

The Grantee and any approved subcontractor shall maintain documentation for all charges under this
Grant Contract. The books, records, and documents of the Grantee and any approved subcontractor,
insofar as they relate to work performed or money received under this Grant Contract, shall be
maintained in accordance with applicable Tennessee law. In no case shall the records be maintained
for a period of less than five (5) full years from the date of the final payment. The Grantee’s records
shall be subject to audit at any reasonable time and upon reasonable notice by the Grantor State
Agency, the Comptroller of the Treasury, or their duly appointed representatives.

The records shall be maintained in accordance with Governmental Accounting Standards Board
(GASB) Accounting Standards or the Financial Accounting Standards Board (FASB) Accounting
Standards Codification, as applicable, and any related AICPA Industry Audit and Accounting guides.

In addition, documentation of grant applications, budgets, reports, awards, and expenditures will be
maintained in accordance with U.S. Office of Management and Budget'’s Uniform Administrative
Requirements, Cost Principles, and Audit Requirements for Federal Awards.

Grant expenditures shall be made in accordance with local government purchasing policies and
procedures and purchasing procedures for local governments authorized under state law.

The Grantee shall also comply with any recordkeeping and reporting requirements prescribed by the
Tennessee Comptroller of the Treasury.

The Grantee shall establish a system of internal controls that utilize the COSO Internal Control -
Integrated Framework model as the basic foundation for the internal control system. The Grantee shall
incorporate any additional Comptroller of the Treasury directives into its internal control system.

Any other required records or reports which are not contemplated in the above standards shail follow
the format designated by the head of the Grantor State Agency, the Central Procurement Office, or the
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Commissioner of Finance and Administration of the State of Tennessee.

Environmental Tobacco Smoke.

Pursuant to the provisions of the federal “Pro-Children Act of 1994" and the “Children’s Act for Clean
Indoor Air of 1995,” Tenn Code Ann. §§39-17-1601 through 1606, the Grantee shall prohibit smoking
of tobacco products within any indoor premises in which services are provided to individuals under
the age of eighteen (18) years. The Grantee shall post “no smoking” signs in appropriate, permanent
sites within such premises. This prohibition shall be applicable during all hours, not just the hours in
which children are present. Violators of the prohibition may be subject to civil penalties and fines.
This prohibition shall apply to and be made part of any subcontract related to this Grant Contract.”
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