



**ADDENDUM #3
RFP 23-08 TROLLEY AND STREETCAR REHABILITATION**

MAY 16, 2023

The following change(s) have been made to the Request for Proposal mentioned above:

The due date for RFP 23-08 Trolley and Streetcar Rehabilitation has been extended for 115 days to Friday, September 8, 2023, at 11:00 a.m. Proposers must ensure that their proposals are received at the MATA Purchasing Office. Any proposals received after this date and time will be returned unopened.

Ashley Best – Contract Administrator
901-722-7182
abest@matatransit.com