



ADDENDUM #4

SUBJECT: PURCHASE OF FORTY (4) ELECTRIC BUSES

DATE: JULY 31, 2023

INVITATION NO.: 23-13

PROPOSAL DUE DATE: SEPTEMBER 28, 2023 Time: 11:00 A.M.

Please note the following changes for the above referenced RFP:

1. The option pricing in Section 4.3.2 should be the index category 1413, "Trucks and Bus Bodies" not Heavy-Duty Truck Manufacturing?
APPROVED "Trucks and Bus Bodies"
2. Proposer requests the removal of section 3.8 – Research in Data and Copyright requirements.
APPROVED
3. Remove the following sentence from the General Terms Section 3.3.3
 - a. In the event of a discrepancy between the contract, the RFP and the submitted proposal, the terms that provide the greater benefit to MATA and/or impose the greater obligation to the Contractor will prevail.
This should read: In the event of a discrepancy between the contract, RFP and submitted proposal, the terms of the contract will prevail.
APPROVED
4. Add supply chain disruptions to Force Majeure definition 3.3. The cause of the delay arises after the Notice of Award, and neither was nor could have been anticipated by the Contractor by reasonable investigation before such award. Such cause may also include force majeure events such as any event or circumstance beyond the reasonable control of the Contractor, including but not limited to acts of God; earthquake, flood and any other natural disaster; civil disturbance, strikes and labor disputes; supply chain disruptions; fires and explosions; war and other hostilities; embargo; or failure of third parties, including suppliers or subcontractors, to perform their obligations to the Contractor.
APPROVED

For any questions concerning this change, you may contact Frances Boyland, Senior Contract Administrator at 901-722-7199 or by email at fboyland@matatransit.com